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Preface 
 
 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 
prepared by the Government of the Philippines for use by all branches, agencies, 
departments, bureaus, offices, or instrumentalities of the government, including government-
owned and/or -controlled corporations, government financial institutions, state universities and 
colleges, local government units, and autonomous regional government. The procedures and 
practices presented in this document have been developed through broad experience, and 
are for mandatory use in projects that are financed in whole or in part by the Government of 
the Philippines or any foreign government/foreign or international financing institution in 
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 
of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 
bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations, 
duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 
requirements of the specific Works to be procured. If duplication of a subject is inevitable in 
other sections of the document prepared by the Procuring Entity, care must be exercised to 
avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 
the final documents. The following general directions should be observed when using the 
documents: 

a. All the documents listed in the Table of Contents are normally required for the 
procurement of Infrastructure Projects. However, they should be adapted as 
necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 
bid submission,” should be furnished in the Instructions to Bidders, Bid Data 
Sheet, and Special Conditions of Contract.  The final documents should contain 
neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 
Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 
Specifications, Drawings, and Bill of Quantities are not part of the text of the 
final document, although they contain instructions that the Procuring Entity 
should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 
to the names of the Project, Contract, and Procuring Entity, in addition to date 
of issue. 
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e. Modifications for specific Procurement Project details should be provided in the 
Special Conditions of Contract as amendments to the Conditions of Contract.  
For easy completion, whenever reference has to be made to specific clauses 
in the Bid Data Sheet or Special Conditions of Contract, these terms shall be 
printed in bold typeface on Sections I (Instructions to Bidders) and III (General 
Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the 
Government Procurement Policy Board.   
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Glossary of Terms, Abbreviations, and 
Acronyms 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as 
Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that 
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
construction supervision; (v) management and related services; and (vi) other technical 
services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract 
Form signed by the parties, including all attachments and appendices thereto and all 
documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 
Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 
consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 
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Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 
funding source is from a foreign government, foreign or international financing institution as 
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 
5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 
Consulting Services and Infrastructure Projects, which may be needed in the transaction of 
public businesses or in the pursuit of any government undertaking, project or activity, whether 
in the nature of equipment, furniture, stationery, materials for construction, or personal 
property of any kind, including non-personal or contractual services such as the repair and 
maintenance of equipment and furniture, as well as trucking, hauling, janitorial, security, and 
related or analogous services, as well as procurement of materials and supplies provided by 
the Procuring Entity for such services. The term “related” or “analogous services” shall include, 
but is not limited to, lease or purchase of office space, media advertisements, health 
maintenance services, and other services essential to the operation of the Procuring Entity. 
(2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, irrigation, 
flood control and drainage, water supply, sanitation, sewerage and solid waste management 
systems, shore protection, energy/power and electrification facilities, national buildings, school 
buildings, hospital buildings, and other related construction projects of the government. Also 
referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 
No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations.  
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INVITATION TO BID  

For the 

1 LOT DESIGN AND BUILD CONTRACT FOR THE  
CONSTRUCTION/ IMPROVEMENT OF  

SEVEN (7) CDA EXTENSION OFFICE STRUCTURES 
 

1. The COOPERATIVE DEVELOPMENT AUTHORITY (CDA) Head Office, through the 
General Appropriations Act FY 2024, intends to apply the sum of ONE HUNDRED 
SEVENTY-TWO MILLION FIFTY THOUSAND PESOS ONLY (PHP 172,050,000.00) 
being the Approved Budget for the Contract (ABC) to payments under contract for the 
1 LOT DESIGN AND BUILD CONTRACT FOR THE CONSTRUCTION/ 
IMPROVEMENT OF SEVEN (7) CDA EXTENSION OFFICE STRUCTURES. Bids 
received in excess of the ABC shall be automatically rejected at Bid opening. 
 

2. The CDA through its Bids and Awards Committee (BAC) now invites eligible and 
interested Bidders for the above Procurement Project. Completion of the Works 
is required 420 Calendar Days.  Bidders should have completed a contract similar to 
the Project.  The description of the eligible bidder is contained in Section II of the Bidding 
Documents, Instruction to Bidders (IB).         
 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary pass/fail criterion as specified in the Implementing Rules and Regulations 
(IRR) of Republic Act No. 9184 (R.A. 9184), otherwise known as the “Government 
Procurement Reform Act.” 
 
Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, partnerships, 
or organizations with at least sixty percent (60%) interest or outstanding capital stock 
belonging to citizens of the Philippines, and to citizens or organizations of a country the 
laws or regulations of which grant similar rights or privileges to Filipino citizens, pursuant 
to Republic Act 5183. 
 

4. Prospective Bidders may obtain further information from CDA Bids and Awards 
Committee Secretariat and inspect the Bidding Documents at the address given below 
during office hours and as posted on the website of the CDA and the Philippine 
Government Electronic Procurement System (PhilGEPS).   
 

5. A complete set of Bidding Documents may be purchased by interested Bidders starting 
September 18, 2024 from the address and website given below and upon payment of 
a non-refundable fee for the Bidding Documents in the amount of FIFTY THOUSAND 
PESOS ONLY (P50,000.00). The Procuring Entity shall allow the bidder to present its 
proof of payment for the fees through electronic means.  
 
It may also be downloaded free of charge from the website of the Philippine 
Government Electronic Procurement System (PhilGEPS) and the website of the CDA, 
provided that bidders shall pay the fee for the Bidding Documents not later than the 
submission and opening of bids.  
 

6. The CDA BAC will hold a PRE-BID CONFERENCE (in person) on September 27, 
2024, Friday, 10:00 AM at the 7th Floor Conference Room, CDA Building, No. 827 
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Aurora Blvd., Service Road, Brgy. Immaculate Conception, Cubao, Quezon City 
which shall be open to all prospective bidders. 
 

7. Bids must be duly received by the BAC Secretariat through manual submission at the 
office address indicated below on or before October 18, 2024 or at the latest one (1) 
hour before the deadline of the opening of bids or at 9:00 AM of October 18, 2024. 
Late bids shall not be accepted and CDA - Office Clock, following the Philippine 
Standard Time, located at the Ground Floor shall be used as reference. 

8. All Bids must be accompanied by a bid security in any of the acceptable forms and in 
the amount stated in ITB Clause 15.  
 

9. BID OPENING shall be on October 18, 2024, Friday at 10:00 AM at 7th Floor 
Conference Room, CDA Building, No. 827 Aurora Blvd., Service Road, Brgy. 
Immaculate Conception, Cubao, Quezon City. The bids shall be opened in the 
presence of the bidders or their duly authorized representatives who choose to attend 
the meeting.  
 

10. The CDA reserves the right to reject any and all bids, declare a failure of bidding, or not 
award the contract at any time prior to contract award in accordance with Sections 35.6 
and 41 of the 2016 revised IRR of RA No. 9184, without thereby incurring any liability 
to the affected bidder or bidders. 
 

11. The Cooperative Development Authority does not condone any form of solicitation on 
any prospective winning and losing bidders by any of our staff/employees or any other 
party. Any sort of this kind shall be reported immediately to the Office of the 
Administrator or the National Bureau of Investigation for entrapment and proper 
investigation. 
 

12. For further information, please refer to: 
 
THE CDA BAC SECRETARIAT 
Ground Floor, CDA Building, No. 827 Aurora Blvd., Service Road, Brgy. Immaculate 
Conception, Cubao, Quezon City  
Telephone/FAX No. (02) 8723-8306 

             Email address:   bacsecretariat@cda.gov.ph 
 

13. You may visit the following website to download the bidding documents: 
https://cda.gov.ph/bids-and-awards 

 
 

         (SGD.) 
JOSELITO O. HALLAZGO                                                                                     
Chairman, Bids & Awards Committee 

 

 

 

Date of Publication:   September 18, 2024 
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1. Scope of Bid 
 

The Procuring Entity, Cooperative Development Authority Invites Bids for the 1 LOT 
DESIGN AND BUILD CONTRACT FOR THE CONSTRUCTION/ IMPROVEMENT OF 
SEVEN (7) CDA EXTENSION OFFICE STRUCTURES with Project Identification 
Number CDA-INFRA-2024-01. 
 
The Procurement Project (referred to herein as “Project”) is for the construction of 
Works, as described in Section VI (Minimum Performance Standards & Specifications). 

 
2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below 2024 in the amount 
of PhP172,050,000.00. 
 

2.2. The source of funding is the FY 2024 General Appropriations Act. 
 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 
its 2016 revised IRR, including its Generic Procurement Manual and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof.   
 
Any amendments made to the IRR and other GPPB issuances shall be applicable only 
to the ongoing posting, advertisement, or invitation to bid by the BAC through the 
issuance of a supplemental or bid bulletin. 
 
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 
site, determined the general characteristics of the contracted Works and the conditions 
for this Project, such as  the location and the nature of the work; (b) climatic conditions; 
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 
at the site communication facilities, requirements, location and availability of 
construction aggregates and other materials, labor, water, electric power and access 
roads; and (d) other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work and examine all instructions, forms, 
terms, and project requirements in the Bidding Documents. 

 
4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 
standard of ethics during the procurement and execution of the contract.  They or 
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 
or other integrity violations in competing for the Project. 
 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable will 
be evaluated. 
 

5.2. The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at least 
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 
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prices using the PSA’s CPI, except under conditions provided for in Section 
23.4.2.4 of the 2016 revised IRR of RA No. 9184.   
 
A contract is considered to be “similar” to the contract to be bid if it has the 
major categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another 
track record requirement, as specified in the Bidding Document prepared for 
this purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 
2016 IRR of RA No. 9184.   

  
6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 
of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 
7. Subcontracts 

 
The Procuring Entity has prescribed that Subcontracting is not allowed. 

 
8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 
date and time and either at its physical address as indicated in paragraph 6 of the 
IB. 

 
9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 
the Bidding Documents.  Such requests must be in writing and received by the 
Procuring Entity, either at its given address or through electronic mail indicated in the 
IB, at least ten (10) calendar days before the deadline set for the submission and 
receipt of Bids.   
 

10. Documents Comprising the Bid: Eligibility and Technical Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 
Bid as specified in Section X. Checklist of Technical and Financial 
Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other documents 
for submission to the BAC are in foreign language other than English, it must 
be accompanied by a translation in English, which shall be authenticated by 
the appropriate Philippine foreign service establishment, post, or the equivalent 
office having jurisdiction over the foreign bidder’s affairs in the Philippines.  For 
Contracting Parties to the Apostille Convention, only the translated documents 
shall be authenticated through an apostille pursuant to GPPB Resolution No. 
13-2019 dated 23 May 2019. The English translation shall govern, for purposes 
of interpretation of the bid. 
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10.3. A valid special PCAB License in case of Joint Ventures, and registration for the 
type and cost of the contract for this Project. Any additional type of Contractor 
license or permit shall be indicated in the BDS. 
 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen) assigned to the contract to be bid, with their 
complete qualification and experience data shall be provided.  These key 
personnel must meet the required minimum years of experience set in the BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 
availability of equipment from the equipment lessor/vendor for the duration of 
the project, as the case may be, must meet the minimum requirements for the 
contract set in the BDS. 
 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section X. Checklist of Technical and Financial Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised IRR of 
RA No. 9184. 
 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 
shall not be accepted. 

 
13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 
as fixed prices, and therefore not subject to price escalation during contract 
implementation, except under extraordinary circumstances as determined by the 
NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract 
Price Escalation guidelines.   

 
14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 
by the BSP at the discretion of the Bidder.  However, for purposes of bid 
evaluation, Bids denominated in foreign currencies shall be converted to 
Philippine currency based on the exchange rate as published in the BSP 
reference rate bulletin on the day of the bid opening. 
 

14.2. Payment of the contract price shall be made in Philippine Pesos.  
 
 
 



COOPERATIVE DEVELOPMENT AUTHORITY 

15 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 
in the amount indicated in the BDS, which shall be not less than the percentage 
of the ABC in accordance with the schedule in the BDS. 
 

15.2. The Bid and bid security shall be valid until 120 calendar days. Any bid not 
accompanied by an acceptable bid security shall be rejected by the Procuring 
Entity as non-responsive. 

  
16. Sealing and Marking of Bids 

 
Each Bidder shall submit one (1) Original and two (2) copies of the first and second 
components of its Bid.  
 
The Procuring Entity may request additional hard copies and/or electronic copies of 
the Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification.   
 
If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic copy 
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 
is corrupted shall be considered non-responsive and, thus, automatically disqualified. 
 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 
address or through online submission as indicated in paragraph 7 of the IB.  

 
18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 
specified in paragraph 9 of the IB. The Bidders’ representatives who are 
present shall sign a register evidencing their attendance.  
 
In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 
9184 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 
2016 revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 
all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC shall 
consider the conditions in the evaluation of Bids under Section 32.2 of 2016 
revised IRR of RA No. 9184. 
 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 
in the BDS shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the Bid or combination of Bids offering the 
lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 
Clause 15 shall be submitted for each contract (lot) separately.  
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19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 
the lots participated in by the prospective Bidder. 

  
20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 
submit its latest income and business tax returns filed and paid through the BIR 
Electronic Filing and Payment System (eFPS), and other appropriate licenses and 
permits required by law and stated in the BDS. 

  
21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 
form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 
the same major categories of work, which shall be:  
 
1 LOT DESIGN AND BUILD CONTRACT FOR THE CONSTRUCTION/ 
IMPROVEMENT OF SEVEN (7) CDA EXTENSION OFFICE STRUCTURES 

7.1 
 

Sub-contracting is not allowed. 

10.3 1. The bidder must be a holder of a valid Philippine Contractors Accreditation 
Board (PCAB) License Category AAA. In the case of a Joint Venture, the 
venturing partners must individually be a holder of the said category of PCAB 
license with either/any of them having specialty license on at least the following: 
Mechanical, Electrical, Foundation and Sprinkler System. 
 
2. The joint venture must have obtained and must submit as part of its bid a 
Special PCAB License for Joint Venture.  
 
3. The bidder must have successfully undertaken and completed at least 
construction project/contract of similar building type (i.e., office building), 
costing at least 50% of the ABC of this project within the past five (5) years. For 
this purpose, construction projects/contracts shall refer to the (Design and 
Build) Construction/ Completion of Seven (7) CDA Extension Office Structures. 
 

10.4 
 

The contractor must assign to the project qualified key personnel.  In its bid, 
the contractor shall submit a list containing the names, educational attainment, 
training, professional license and work experience of personnel attaching each 
of their curriculum vitae and copy of the valid PRC licenses of the professionals; 
 

1. Project Manager 

a. With minimum 10 years’ experience as Project Manager 

b. Project experiences 

c. Experience in new vertical construction/medium rise building 
construction. 

2. Project Engineer 

a. Civil Engineer. With min 10 years’ experience as Project Engineer 

b. Offices project experiences 

c. Experience in new vertical construction/medium rise building 
construction 

3.     Engineers to be assigned to Project Construction Site 

a. Civil/ Structural Engineer - minimum 5 years in Practice and with office 
building construction experiences 
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b. Sanitary Engineer - minimum of 5 years in practice and with office 
building construction experiences 

c. Professional Electrical Engineer – minimum 5 years in practice and with 
office building construction experiences 

d. Electronics and Communications Engineer – minimum 5 years in 
practice and with office building construction experiences 

e. Mechanical Engineer – minimum 5 years in practice and with office 
building construction experiences 

f. Safety Officer- at least 5 years’ experience as safety officer of at least 
one (1) medium rise building with current certification/accreditation from 
the DOLE-Occupational Health and Safety Office. 

g. Materials Engineer - at least five (5) years licensed engineer with 
experience as materials engineer of at least one (1) medium rise 
building with current certification/accreditation as materials engineer by 
the DPWH. 

h. General Foreman 

i. Administrative Support 
 

 The key personnel must meet the required minimum years of experience set 
below: 
 

Key Personnel 
General 

Experience 
Relevant 

Experience 

1. Project Manager Office Building 10 years 

2. Project Engineer Office Building 10 years 

3. Engineers to be assigned to the 
project:   

a. Structural Engineer Office Construction 5 years  

b. Sanitary Engineer Office Construction 5 years  

c. Professional Electrical Engineer Office Construction 5 years  

d. Electronics Engineer Office Construction 5 years  

e. Professional Mechanical 
Engineer 

Office Construction 5 years  

f. Safety Officer Office Construction 5 years  

g. Materials Engineer Office Construction 5 years  

h. General Foreman Office Construction 5 years  

i. Admin Support Office Construction 5 years  
 

10.5 The minimum major equipment requirements are the following: 
 

DESCRIPTION OWNED LEASE 
Truck Mounted Crane (45 t) 1  
   
Portalift  7 
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Bar Cutter 1 6 
Pumpcrete  7 
Angle Grinder, Bar Cutter etc. 5 2 
Generator Welding Machine, 500A 2 5 
Stake Truck 1 6 
Standby Generator 25 KVA 1 6 
Bagger Mixer 1 6 
BackHoe  5 
Dump Truck 1 6 
   

 

12 Alternative Bid is not allowed. 
 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 
following forms and amounts: 
 
a. The amount of not less than P3,441,000.00 (2% of ABC) if bid security is in 

cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable letter 
of credit; 

 
b. The amount of not less than P8,602,500.00 (5% of ABC) if bid security is in 

Surety Bond. 
 

19.1 Bid Evaluation 
 
For the detailed evaluation of the design and build proposals a two-step 
procedure shall be adopted by the BAC, which may be undertaken by the TWG 
with the assistance of the Design and Build Committee, and Project Engineer / 
CDA Consultant. 
 
First-Step Procedure: 
i. The first step of the evaluation shall involve the review of the preliminary 
conceptual designs and track record submitted by the contractor as indicated 
in the Bidding Documents using a non-discretionary “pass/fail” criteria that 
involve compliance with the following requirements: 

a. Adherence of preliminary design plans to the required performance 
specifications and parameters and degree of details; 
b. Concept of approach and methodology for detailed engineering, 
design and construction with emphasis on the clarity, feasibility, 
innovativeness and comprehensiveness of the plan approach, and the 
quality of interpretation of project problems, risks, and suggested 
solutions; 
c. Quality of personnel to be assigned to the project which covers 
suitability of key staff to perform the duties of the particular assignments 
and general qualifications and competence including education and 
training of the key staff; 

 
ii. For complex or unique undertakings, such as those involving highly 
specialized or advanced engineering technology, eligible bidders may be 
required, at the option of the agency concerned, to make an oral presentation 
within fifteen (15) calendar days after the deadline for submission of technical 
proposals. 
 
Second-Step Procedure: 
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Only those bids that passed the above criteria shall be subjected to the second 
step of evaluation. The BAC shall open the financial proposal of each “passed” 
bidder and shall evaluate it using non-discretionary criteria - including 
arithmetical corrections for computational errors - as stated in the Bidding 
Documents, and thus determine the correct total calculated bid prices. The 
BAC shall automatically disqualify any total calculated bid price which exceeds 
the 
ABC. The total calculated bid prices (not exceeding the ABC) shall be ranked, 
in ascending order, from lowest to highest. The bid with the lowest total 
calculated bid price shall be identified as the Lowest Calculated Bid (LCB). 
 

20 Only tax returns filed and taxes paid thru the BIR Electronic Filing and Payment 
System (EFPS) shall be accepted including other appropriate licenses and 
permits required by law and stated in the BDS.  
 
Note: The latest income and business tax returns are those within the last 6 
months preceding the date of Bid Submission. 

21 
 

Additional contract documents relevant to the Project that may be required by 
existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization 
schedule, construction safety and health program approved by the DOLE, and 
other acceptable tools of project scheduling (PERT- CPM/ Primavera/ PDM.) 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 
be reasonably inferred as being required for its completion as if such items were 
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, constitute 
the primary source for the terms and conditions of the Contract, and thus, applicable 
in contract implementation.  Herein clauses shall serve as the secondary source for 
the terms and conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 
activities, the advertisement, posting, or invitation of which were issued after the 
effectivity of the said amendment.   
  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of the 
Works). 

 
3. Possession of Site 

 
3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works.  If the Contractor suffers delay or 
incurs cost from failure on the part of the Procuring Entity to give possession in 
accordance with the terms of this clause, the Procuring Entity’s Representative 
shall give the Contractor a Contract Time Extension and certify such sum as 
fair to cover the cost incurred, which sum shall be paid by Procuring Entity. 
 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 
will be deemed to have delayed the start of the relevant activities.  The resulting 
adjustments in contract time to address such delay may be addressed through 
contract extension provided under Annex “E” of the 2016 revised IRR of RA No. 
9184. 

 
4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.4 and 
specified in the BDS, to carry out the supervision of the Works.   
 
The Procuring Entity will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 

5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any of 
the forms prescribed in Section 39 of the 2016 revised IRR.  
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5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  
RA No. 3688 against any subcontractor be they an individual, firm, partnership, 
corporation, or association supplying the Contractor with labor, materials and/or 
equipment for the performance of this Contract. 

  
6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor. 
The Bidder shall submit a duly notarized Affidavit of Site Inspection from 7 Regional 
Offices, which shall be included in the bid, without this Affidavit of Site Inspection shall 
be a ground for disqualification. 

 
7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 
security, subject its property(ies) to attachment or garnishment proceedings, 
and perpetually disqualify it from participating in any public bidding. All payables 
of the GOP in his favor shall be offset to recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 
of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 
is found in the SCC. 

 
8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the implementation 
of the contract, in unlawful deeds and behaviors relative to contract acquisition and 
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 
obstructive practices as stated in ITB Clause 4. 

10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 
Contractor’s Bid shall be used for small additional amounts of work only when the 
Procuring Entity’s Representative has given written instructions in advance for 
additional work to be paid for in that way. 
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11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 
stated in the SCC.  If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity’s Representative may withhold the 
amount stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Program of Work has been submitted. 

 
12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 
accounts and records relating to the performance of the Contractor and to have them 
audited by auditors of the GOP or the Procuring Entity, as may be required. 
 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 
submitted as a Contract document, make an advance payment to the Contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum, or at the most two installments according to a schedule specified in the 
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 
14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 
requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place shall not 
be included for payment. 
 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating and 
maintenance manuals as specified in the SCC. 
 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 
stated above, or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative may withhold the amount 
stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  
2 The Intended Completion Date is Four Hundred Twenty (420) calendar 

days. Contract time by stage is as follows: 
 

On the other hand, contract time with allowances for holidays, weekends 
and inclement weather is broken down below: 
 

1 Total actual number of 
working days 

Continued 6 days a week 

315 Calendar Days 

2 Allowance for Holidays and 
Weekends 

79 Calendar Days 

3 Allowance for Inclement 
Weather  

26 Calendar Days 

 Total Contract Time  420 Calendar Days 

NOTE: The contract duration shall be reckoned from the start date 
and not from contract effectivity date. 
 

1 Design Stage Sixty (60) Days 

2 Construction Stage Three Hundred Sixty (360) 
Days 

 Total Contract Time 420 Calendar Days 

3.1 The Procuring Entity shall give possession of all or parts of the Site to 
the Contractor beginning on the date of effectivity of contract until the 
date of its termination or project completion. 
SCHEDULE OF DELIVERABLES: 
 

Scope of 
Works 

Description of 
Works 

Amount 

Design of 7 
Sites 

60 calendar days 
Maximum of 

7% 
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Construction 
and Completion 
of 7 Sites 

360 calendar days  

TOTAL 420 calendar days  

 
 

6 The bidder shall submit a duly notarized Affidavit of Site Inspection for the 
seven sites. Failure to do so would be a ground for disqualification. 
 

7.2 The winning bidder shall assume the 15 years liability period of the 
structure once the construction starts. 
 

10 Dayworks are applicable at the rate shown in the Contractor’s original 
Bid. 
 

11.1 The Contractor shall submit the Program of Work to the Procuring 
Entity’s Representative within Seven Calendar (7) days of delivery of the 
Notice of Award. 
 

11.2 The amount to be withheld for late submission of an updated Program of 
Work is 0.5% of the total project cost. 
 

13 The amount of the advance payment shall not exceed 15% of the total 
contract price, subject to the requirements in Annex “E” of the 2016 
revised IRR of RA No. 9184 
 

14 The winning bidder shall be paid through progress payments based on 
the completion of the following activities as evidence by the submission 
and acceptance of the required deliverables for the following: 
 

1st progress billing upon 25% of completion 

2nd progress billing upon 50% of completion 

3rd progress billing upon 75% of completion 

4th and final progress billing upon 100% completion and 
acceptance 

 
Materials and equipment delivered on the site but not completely put in 
place shall NOT be included for payment.  
 

15.1 The date by which operating and maintenance manuals are required is 
Seven (7) calendar days upon completion. 
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The date by which “as built” drawings are required is Seven (7) calendar 
days upon completion. 

15.2 The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required is          10% 
of the final contract price. 

Additional Clause 
16 NEGATIVE SLIPPAGE  

 
The Procuring Entity shall ensure the timely implementation of 
infrastructure projects by monitoring the performance of the contractors. 
When the contractor incurs negative slippage during the contract 
duration, the Procuring Entity shall implement the calibrated measures 
provided under GPPB Circular No. 03-2019 dated 8 March 2019, entitled 
“Guidance on Contract Termination Due to Fifteen Percent (15%) 
Negative Slippage by the Contractor in Infrastructure Projects.”  
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Section VI. Minimum Performance Standards & 
Specifications 
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1. PROJECT DESCRIPTION 

The contract will involve the 1 Lot Design and Build Scheme leading to the 
Construction of New Building and/or completion of the following: 

1. Construction and Setting Up of CARAGA Extension Office 
Building with an estimated amount of Php 29,655,000.00 
  

2. Construction and Setting Up of CEBU Extension Office Building 
with an estimated amount of Php 29,655,000.00. 

3. Construction and Setting Up of MIMAROPA Extension Office 
Building with an estimated amount of Php 24,712,500.00. 

4. Building Improvement of Tacloban Extension Office with an 
estimated amount of Php 32,373,375.00. 

5. Construction and Setting Up of CAR Extension Office Building-
Phase 2 with an estimated amount of Php 39,540,000.00. 

6. Land Development-Construction of Retaining Wall of the Lot 
where the Pagadian Extension Office was erected with an 
estimated amount of Php 10,183,125.00 

7. Construction of Additional Building of CDO Extension Office with 
an amount of Php 5,931,000.00. 
 

The lot where the proposed buildings are presently occupied and/or 
awarded to CDA Regional Offices to be used mainly for Training Center, 
Research Center, Offices, etc. 

The plans and designs shall be in accordance with the plan of the said 
structures as conceptualized by the end- user which are the CDA’s top 
executive management 

The Project shall have an Approved Budget for the Contract (ABC) of 
PhP172,050,000.00, inclusive of the cost for the Detailed Architectural and 
Engineering Design DAED).  

The project shall have the following basic components: 

a. Complete Detailed Architectural and Engineering Design Plans, 
technical specifications, design calculations and Bill of Quantities for the 
construction of the Project. Such plans, designs, technical specifications 
and Bill of Quantities shall be subject for review and approval by the CDA. 
The Design Development (DD) and the Contract Documents (CD) phases 
of the design shall continue after the bid is awarded. It shall likewise be 
subject for review and approval by CDA. 

b. The bid shall be based on the conceptual/schematic design prepared by 
CDA or that submitted by the winning bidder as defined in Section 2.0 of 
this TOR 

c. The bid shall not be limited to the following general 
condition/specifications and scope of work for each building/project: 
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GENERAL CONDITIONS 

 

The execution of these specifications plans and other related contract documents shall be 
subjected to the following conditions: 
 
GC 1.00 These specifications are intended for the construction of the proposed office

 building/training center, completion and improvement of existing building and 
construction of retaining wall, as mentioned in the term of references and 
described henceforth. The entire works is to be finished in part and in
 detail with first class workmanship to the full meaning and extent of the plan
 and specifications. 
 

GC 2.00 Standard specifications except as otherwise provided by these specifications 
and/or shown in the accompanying drawings, the specifications of the following 
listing shall be referred to as standard specifications: 
 National Building Code 
 Structural Code of The Phils. 
 National Electrical Code 
 Sanitary Code of The Phils. 
 National Mechanical Code 
 National Fire Code 
 City/Municipal Ordinance 
 Philippine Green Building Code 
 General Conditions, UAP Doc. 301 @ 1977, 4th Printing Sept. 1989 

It is understood that the contractor/builder is aware and comprehend fully the 
conditions set forth in the above-mentioned documents and are made a part of 
these specifications to the same extent as if written out in full. 

GC 3.00 The plans and specifications shall be interpreted only by the Engineers. The 
contractor is enjoined to confer with the Engineers on items he failed to 
understand before submitting his bid. No excuses shall be entertained for 
misinterpretation of the plans and specifications after the award of the contract. 
All work as deemed provided by the Engineers shall be carried out properly by 
the contractor. 
 

GC 4.00 The plans and specifications are complimentary to each other, whatever is not 
mentioned in one but mentioned on the other shall be considered as if 
mentioned on both and shall be carried out properly by the contractor, unless 
otherwise stipulated under scope of contract. 
 

GC 5.00 Any inconsistency or discrepancy existing between the plans and specifications 
shall be brought immediately to the attention of the Engineers who shall provide 
the correct interpretation. 
 

GC 6.00 Any discrepancy between the contract documents and the actual place / site of 
work shall likewise be brought to the architect’s attention for clarification 
 

GC 7.00 The contractor shall consult with the Engineers on portion of the work not 
mentioned in the specifications and not illustrated on plans. He shall do no work 
without proper instruction or detailed plan from the Engineers; otherwise he 
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shall be responsible for the unacceptance of the work done without details. In 
such case, the contractor shall make good the work at his own expense.  
 

GC 8.00 No alteration / addition / deletion shall be allowed without the consent of the 
Implementing Agency’s Representative. 
 

GC 9.00 One set of clean plans and specifications shall always be kept at the jobsite to 
be available to the architect or his representative upon his request during the 
construction period. 
 

GC 10.00 The drawing and the specifications represent generally the forms, dimensions, 
and descriptions of the works. 
 

GC 11.00 If any discrepancy exists between written and scaled dimensions, the written 
dimensions shall prevail. 
 

GC 12.00 The contractor shall thoroughly review the contract documents and familiarize 
himself with all the project requirements. Work plan shall be made in advance 
in order to anticipate work execution problems that normally result from the 
difference between actual site conditions and the conditions used by the 
architect during design preparation. The contractor shall be liable for any work 
executed incorrectly per conditions cited in this paragraph.  

 
GC 13.00 Approval of the architect or his duly authorized representative of suggested 

items for substitution does not relieve the contractor of his responsibility to 
deliver work as specified originally in the plans and specifications, especially at 
times when the desired effect intended is not archived as a result of the 
substitution. In which case the contractor is obliged to redo the job until the 
desired effect is achieved. 
 

GC 14.00 Especially for materials and specialized work requiring submittals of samples 
to the architect, no work or purchase of materials shall commence without prior 
approval of the architect or consultants concerned. 
 

GC 15.00 Maintains close coordination with building contractors, architects, engineers 
and owner to ensure work will progress smoothly and within the prescribed 
quantity and time of completion. 
 

GC 16.00 Maintains sanitation, cleanliness, security and safety at all times within the 
project site. 
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Scope of The Project 
 
The following outline will summarize the scope and extent of the project (If applicable). This 
outline shall be read and interpreted in conjunction with the plans, drawings and specifications 
prepared and issued by the architect and his engineering consultants. 
 
Section A: Preliminaries 
 
 A-1]  Survey and thorough inspection of the site of project to ascertain conditions that 

will have impacts on the program of work. Contractor will have the obligation 
and responsibility to advise the architect if there are conditions that will negate 
and contradict the program of work. 

 
 A-2] Coordinate with office of the building official of respective LGU with 

corresponding project relative all pre-requisites for the application and 
acquisition of necessary work permits and clearances, to include cost of bonds 
& payment of fees. 

 
 A-3] Prepare the site of work to include sanitation facilities, storage & protective 

barriers and structures necessary to safeguard the adjacent properties. 
 
Section B: Structural & Civil Works 
 
  Execution & performance of all works called for in the structural plans & 

specifications. 
 
 B-1] Demolition Works 
 B-2] Structural Steel Works: Floor Framing, Planted Columns, Roof Beams, Roof 

Framing 
 B-3] Reinforced Concrete Works 
 B-4] Non-Load Bearing Masonry Walls 
 
Section C: Electrical Works 
 
  Execution & performance of all works called for in the electrical plans & 

specifications 
  
 C-1] Normal Power Supply System 
 C-2] Lighting System 
 C-3] Smoke Detection System 
 C-4] Convenience Outlet System 
 C-5] Fire Alarm System 
 
 
Section D: Sanitary/Plumbing Works 
 
  Execution & performance of all works called for in the plumbing/sanitary plans 

specifications 
 
 D-1] Water Supply & Distribution System 
 D-2] Sewer/Waste Disposal System 
 D-3] Storm Drainage & Disposal System 
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Section E: Mechanical Works 
  
  Execution & performance of all works called for in the mechanical plans & 

specifications 
 
 E-1] Air-Conditioning System 
 E-2] Ventilation System 
           E-3]     Elevator System 
 
Section F: Fire Protection Works 
  
 Execution & performance of all works called for in the fire protection plans & 

specifications. 
 
 F-1] Sprinkler System 
 
Section G: Architectural Works 
 
  Execution & performance of all architectural civil, finishing & specialty works 

called for in the project specifications book, and architectural drawings: 
  
 G-1] Plastering & Sealant Works 
 G-2] Waterproofing Works 
 G-3] Carpentry Works 
 G-4] Floor Finishes 
 G-5] Wall Finishes 
 G-6] Ceiling Finishes 
 G-7] Doors & Windows 
 G-8] Hardware & Accessories 
 G-9] Plumbing Fixtures & Fittings 
 G-10] Lighting Fixtures 
 G-11] Wiring Devices 
 G-12] General Painting Works 
 
Section H: Related Works & Activities 
 
 H-1] Conduct & perform all the required testing works to include reports and 

certification of the design consultants for: 
   
  H-1-1] Electrical & Auxiliary System 
  H-1-2] Sanitary/Plumbing System 
  H-1-3] Fire Protection System 
  H-1-4] Waterproofing System 
  H-1-5] Specialty Works: 
   H-1-5-1] Projector System & Audio Video Conferencing System 
   H-1-5-2] Wired Conference System 
 
 
 
 H-2] Preparation and submission of as-built drawings of the following: 
   
  H-2-1] Electrical System 
  H-2-2] Sanitary/Plumbing System 
  H-2-3] Fire Protection System 
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  H-2-4] Waterproofing System 
  H-2-5] Elevator System 
  H-2-6] Revised Floor Plan, if any 
  H-2-7] Structured Cabling System, LAN Auxiliary Network 
 

 H-3] Processing, acquisition and turn over of all original copies of the following 
pertinent documents: 

  
  H-3-1] Building Permit 
  H-3-2] Equipment and Product Catalogues, Operating Manuals And  
   Warranties 

  H-3-3] Certificate of Inspection of Government Agencies And Building 
Official 

  H-3-4] Occupancy Permit  
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SCOPE OF WORK:  

A. For CARAGA EO 

Generally, the Contractor shall fully complete the entire Training Center with state-of-
the-art facility: all the building’s systems (electrical, mechanical/fire protection, 
plumbing/sanitary and information and communication) shall be rendered fully functional; and 
with complete architectural finishes, fully painted cement finish. With separate entrance Door 
and Porch. 
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Construction of Training Center  

Desired Floor Area: (11.175m x 20.100 m) (3 Floors) = 673.852 

No basement provided, instead the area will be backfilled. 

First Floor:  

1. The whole First Floor shall be designed for Training Hall with complete state of the 
Art Facilities. 
1.1. Audio & Visual Design 
1.2. Auxiliary Design System (Voice and Data System) 
1.3. Floor Outlets  
1.4. Training Table and Chairs 
1.5. Built-In Projector with Roll-up Screen  

2. Provision of area for the caterer – Pantry  
3. Male and Female Toilets  
4. Access Hallway to Elevator 
5. Reception Desk  

 

Second Floor: 

1. Provincial Office of Agusan del Norte with 3 Personnel with Receiving Area 
2. Room for CDA Partners; Federation/Union/RCOs, etc. 
3. Library/Research Area 
4. Conference Room good for 20 Persons 
5. Staff House 

5.1. Male good for 15 
5.2. Female good for 15 

6. Shower Room both for Male and Female 
7. Access Hallway to Elevator  

  

Third Floor: 

1. Receiving Desk 
2. Dormitory Room for Male and Female 
3. Shower Room both for Male and Female 
4. 2- VIP Rooms good for 2 pax per room 
5. Two (2) Records Room 
6. Access Hallway to Elevator  
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B. CEBU Extension Office – Brgy. Sudlon, Cebu City 

Generally, the Contractor shall fully complete the entire Training Center with state-of-
the-art facility: all the building’s systems (electrical, mechanical/fire protection, 
plumbing/sanitary and information and communication) shall be rendered fully functional; and 
with complete architectural finishes, fully painted cement finish. With separate entrance 
Door/Porch. 

First Floor: 

1. Training Hall with complete state of the Art Facility 
1.1. Audio & Visual Design 
1.2. Auxiliary Design System (Voice and Data System) 
1.3. Floor Outlets  
1.4. Training Table and Chairs 
1.5. Built-In Projector with Roll-up Screen  

2. Provision of area for the caterer – Pantry 
3. Male and Female Toilets 
4. Receiving Area 

 

Second Floor: 

1. Receiving Desk 
2. Staff House 

2.1. Male good for 10 
2.2. Female good for 10 

3. Shower Room both for Male and Female 
4. Dormitory Room for Male and Female 
5. Shower Room both for Male and Female 
6. Provide Room for Partner(s) 
7. Conference Room good for 15 Persons 
8. Record Room 
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C. MIMAROPA Extension Office – Calapan, Mindoro 

 

 

The new design of the building should align with the instruction of the City Mayor of Calapan, 
Mindoro to adopt a similar façade of the nearby building as shown. The attached building 
design is that of the National Population Commission with on-going construction adjacent to 
the proposed site.  

The Contractor shall complete the construction of the Two-Storey structural 
component of the building from the foundation up to the Second Floor. From the ground floor 
up to the 2nd floor: all the building’s systems (electrical, mechanical/fire protection, 
plumbing/sanitary and information and communication) shall be rendered fully functional; and 
with complete architectural finishes, interior and exterior walls are painted plain cement finish. 
The 509.00 sq. meters lot needs a backfilling works of around 2.0 meters height. 

Construction of CDA Office with the following design requirements: 
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Operating Units Number of Personnel 

First Floor:   

Receiving Desk 1 

Officer of Day 1 

Administrative Section 3 

Finance Section 3 

Cashier 1 

Cooperative Project Devt & Assistance Section with Record 
Room 

Supervisory Examination Section with Record Room 

Registration Section with Record Room 

3 

3 

3 

Planning Section 1 

Information Communication & Technology Section (ICTS) with 
Server Room 

1 

Pantry Area 10 

Coop Product Display Area  

Second Floor:  

Receiving Desk  

Legal Section with Record Room 2 

Hearing Room 2 

Commission on Audit (COA) 2 

Office of the Regional Director (RD and Secretary) with Reception 
Area, Lounge and Toilet 

2 
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Credit Surety Fund Section 3 

Library/Research as design 

Training Hall with Floor CO and Pantry Area Good for 80-100 persons 

Dormitory Room for Male and Female As design 

Toilet and Shower Room for Male and Female As design 
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D. FOR TACLOBAN EO BUILDING 
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1. Within the Existing Building; 

1st Floor: 

1. Construction of Elevator System from 1st Floor to Roof Deck.    
2. Adjustment of the PWD Ramp & Railing. 
3. Adjustment works for the Main Pedestrian Entrance Gate. 
4. Adjustment of the Existing GI Post at the Main Entrance. 
5. Relocation of the Water Tank from its original location to the front-left 

area of the building with rerouting of waterline. 
6. Provision of Opening of Hallway from elevator and its restoration. 
7. Face Lifting/Refurbishing of RD’s Office 
8. Painting Works of Exterior and interior Wall. 

2nd Floor: 

1. Opening of Hallway from the Elevator and its restoration. 
2. Painting Works of Exterior and interior Wall. 
3. Provision of Legal Section (enclosed) good for 2 Personnel at the rear 

lobby leading to the exit door. 

3rd Floor: 

1. Opening of Hallway from the Elevator and its restoration. 
2. Provision of Hallway opening from the 3rd Floor of the main building to 

the Additional Building’s Roof Slab. 
3. Provision of Removable partition serving as Adjudication/Hearing Room 

with Elevated Pedestal. 
4. Painting Works of Exterior and interior Wall. 

Roof Deck:  

1. Upgrading of the Open Roof Deck into workable 4th Floor Level. 
2. Roof Framing and Roofing Works adopting a shed roof (one slope only). 
3. Provision of Perimeter Wall as designed within the Roof Deck. 
4. Upgrading of the Plumbing System (waterline system). 
5. Tile Works within the Roof Deck. 
6. Painting Works of Exterior and interior Wall. 
7. Provision of Male & Female Toilets. 
8. Provision of Audio Room. 
9. Enclosed housing for Motor Pump/Water Tank. 

10. Provision of Hallway from Elevator and its restoration.  
 

2. Within the Additional building attached to the existing building 

1st Floor: 

1. Parking Area based on the attached plans/drawings. 

2nd Floor: 

1. Construction and Setting Up of the Office Space as shown in the 
attached plan/drawing. 

2. Other civil and finishing works not shown but necessary. 
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E. CAR EXTENSION OFFICE BUILDING – BAGUIO (UNDER PHASE 2) 

Generally, the Contractor shall complete the remaining civil works under Phase 2 from the 
Substructure (On Stilt), First Basement, Second Basement, Ground Floor, Second Floor and 
Roof Deck: all the building’s systems (electrical, mechanical/fire protection including elevator 
system, plumbing/sanitary and information and communication) shall be rendered fully 
functional; and with complete architectural finishes, fully painted cement finish and modular 
partition among the operating units. Open Roof Deck shall be covered with roofing. That that 
the Elevator System be installed, Retaining Wall be constructed at the rear lot portion and 
CDA Logo also be installed at the front elevation before the word CDA. Open Roof Deck shall 
be covered with roofing 
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Item of Works: 

1. Installation of Elevator System 
2. Construction of Perimeter Fence with Sliding gate 
3. Site Development 
4. Construction of Slope Protection Structure/Retaining Wall. 
5. At Ground Floor convert the existing Male Toilet into PWD Toilet, then construct a new 

one at the rear side of the same floor level. 
6. Construction of concrete stairs complete with finishes from 2nd to 3rd basement  
7. Installation of Automatic Fire Sprinkler System or its equivalent 
8. Provision of Smoke Detector with Control Panel 
9. Provision of Fire Extinguisher  
10. Local network System (CCTV, Telephone and Internet) 
11. Completion of Electrical and Mechanical Works 
12. Provision of Additional Roofing Works within the open area at the Roof Deck 
13. Provision of Emergency Exit stairs  
14. Built-In Cabinets and Dividers  
15. Table and Chairs (Conference/Training Hall) 
16. Public Address System (Conference/Training Hall) 
17. Provision of Male and Female Quarters 
18. Provision of Male and Female Shower Rooms and T&B 
19. Provision of Kitchen  
20. Provision of Emergency Fire Exit  
21. Provision of Product Display Area 
22. Provision of Research/Library Area 
23. Provision of Built-In Projector and White Board within the Conference/Training Hall. 
24. Completion of Ceiling Works 
25. Completion of Wall and Floor Finishes 
26. Other Civil and Finishing Works not mentioned above but necessary to complete the 

building and livable. 
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F. PAGADIAN EXTENSION OFFICE 

Land/Site Development - Construction of Retaining Wall at the Rear and Right-side 
portion of the existing lot at Balintawak, Pagadian City. 

 (This is to protect and secure the whole premises especially the CDA Building from 
soil erosion).  

 Scope of Work: 

1. Design & Construction of Retaining Wall (atop the Retaining Wall will be a 
provision of 6” diameter hole with .60 m depth @ 2.5M O.C.  for the Perimeter 
Fence).   
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G. CAGAYAN DE ORO EXTENSION OFFICE 

Existing Building 
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The Contractor shall complete the construction of the structural component of the 
additional building from the foundation up to the 2nd Floor. From the ground floor as Parking 
Area and to the 2nd Floor as open office space: all the building’s systems (electrical, 
mechanical/fire protection, plumbing/sanitary and information and communication) shall be 
rendered fully functional. Noted on the ground are the following item of works, to wit; 

1. Relocation of Parking Shade from its existing location to the rear portion of the lot. 
2. Demolition of Old Canopy at the Main Entrance with replacement of Concrete 

Canopy/Balcony. 
3. Construction of 2-Storey Additional Building (1st Floor to serve as parking Area while 

the 2nd Floor as Training Hall. 
4. Provision wall opening from the existing building to the additional building.  
5. Relocation of the PWD Ramp. 

 

2. CONTRACTUAL FRAMEWORK 

The contractual arrangement to be used for the project is the Design-and-
Build (DB) scheme. Under this scheme the procuring entity awards a single 
contract for the architectural/engineering design and construction to a single 
firm, partnership, corporation, joint venture or consortium. 

The winning contractor shall consult and collaborate with the CDA Technical 
Consultant   for the preparation of the Detailed Architectural Design of the 
Project. The Detailed Architectural and Engineering Design shall be subject 
for the review and approval by CDA. 

The obligations and liabilities of the contractor and its Architect shall be joint 
and solidary for purposes of the Detailed Architectural Design of the Project 
in accordance with Article 1723 of the Civil Code of the Philippines and other 
pertinent laws. 

The DB Scheme of procurement was recommended, endorsed, and 
adopted pursuant to the guidelines provided in Annex “G” – Guidelines for 
the Procurement and Implementation of Contracts of Design and Build 
Infrastructure of the revised IRR of RA 9184. 

 

 3. SCOPE OF CONTRACT 

3.1. OBLIGATIONS OF THE WINNING BIDDER/CONTRACTOR 

a. Render architectural and allied engineering design services including final 
schematic design necessary for the implementation of the Project. The 
allied engineering design services shall include, but not limited to, design 
for architectural, civil, structural, electrical, mechanical/fire protection, 
sanitary/plumbing, electronics, and security systems works. All drawings 
shall be generated using licensed AutoCAD software and printed on A1 
(594mm x 841mm.) High–Quality Tracing Papers; 

 

b. Undertake Detailed Architectural and Engineering Designs (DAEDs) using 
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the given data such as topographic, hydrographic and cross–section 
surveys, geotechnical and geological investigation, and hydrologic 
investigation and initial schematic design or design concept provided by CDA 
which conforms with the Minimum Performance Specifications and 
Standards (MPSS); 

 

c. The project shall be constructed according to the DAEDs prepared by the 
Winning Bidder and approved by the CDA and in compliance with the MPSS. 
Likewise, construction includes conformance to the provisions pertaining to 
buildings under the latest edition of the DPWH Standard Specifications for 
Public Works Structures, Volumes II and III (Blue Book). The Blue Book 
prescribes, among other things, the material requirements and construction 
requirements for different items of work, including the tests to be conducted 
during construction by the DPWH-accredited testing laboratory. The Blue 
Book incorporates pertinent provisions of the American Society for Testing 
and Materials (ASTM) and American Concrete Institute (ACI), among other 
standards, pertaining to construction. Attention shall be given to the relevant 
items of work in the following Parts of the Blue Book: 

 

Volume II 

⮚ Part A – Facilities for the Engineer 

⮚ Part B – Other General Requirements 
 

Volume III 

⮚ Part A – Earthwork 

⮚ Part B – Plain and Reinforced Concrete Works 

⮚ Part C – Architectural/Finishing 

⮚ Part D – Electrical 

⮚ Part E – Mechanical/Fire Protection 

⮚ Sanitary/Plumbing Works (under Part E – Mechanical/Fire Protection) 
 

For materials and technologies not covered by the Blue Book, or if the 
Proponent intends to use any new material/technology which is not 
accredited by the DPWH Bureau of Research and Standards (BRS), the 
Proponent shall submit a certification from a recognized foreign or 
international institution to the effect that the new materials or technology 
meets the MPSS for this Project and has been successfully used in existing 
structures with proven integrity. 

 

The Winning Bidder or Contractor shall be held liable for design and 
structural defects and/or failure of the completed project within the warranty 
period specified in Section 62.2 of the IRR of RA 9184; and, 
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3.2 OBLIGATIONS OF THE CDA 

a. Provide full information on all requirements for the Project; 

b. Approve the Winning Bidder or Contractor’s design without diminishing their 
full and sole responsibility for the quality and integrity thereof; 

c. Give prompt written notice thereof to Winning Bidder or Contractor, if it 
observes or becomes aware of any defect in the Project; 

 
d. Designate when necessary, representatives authorized to act on its behalf. 

He/she shall examine documents submitted by the Winning Bidder or 
Contractor and render decisions pertaining thereto promptly, to avoid 
unreasonable delay in the progress of their work. He/she shall observe the 
procedure of issuing orders to the Winning Bidder or Contractor; 

e. If applicable, secure environmental clearance or an “Environmental 
Compliance Certificate (ECC)”. If the proposed project is considered outside 
the purview of the Philippine Environmental Impact Statement (EIS) System, 
a Certificate of Non- Coverage or Certificate of Exemption shall be secured. 

f. Supervise and monitor the implementation of the project; and, 

g. Pay the accomplishment accepted in the conformance with the MPSS 
included     under the Design and Build Contract. 

3.3. BIDDING DOCUMENTS 

The Bidding Documents for the Project shall govern the conduct of the 
procurement of the Project. 

 

 4. SCOPE OF WORKS 

4.1. DESIGN PHASE 

4.1.1. Preliminary Architectural Plan (PAP) by Bidder 

The existing design of the building will be adopted or as per instruction 
from CDA to meet present requirement.  

 

The Bidder shall undertake the necessary field surveys and investigation 
in accordance with the Design Guidelines, Criteria and Standards in the 
preparation of detailed engineering plans in accordance with the 
requirements of the Bureau of Design (BOD).  

The bidder shall undertake the preparation of the following for each 
project/areas 

● Architectural design 
● Structural design 
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● Electrical Design 
● Sanitary/Plumbing Design 
● Mechanical Design 
● Auxiliary System Design 
● Contract Drawings & Specification Documentations. 
● Bill of quantities 

In carrying out these works, the Bidder shall ensure that the engineering, 
environmental, social and resettlement teams collaborate closely 
throughout the entire process, particularly during field investigations and 
the development of the preliminary and final detailed engineering designs. 
The Bidder shall ensure that all designs submitted for approval have fully 
taken into account key findings from the engineering, environmental, and 
social analyses and that negative environmental and social impacts have 
been minimized or eliminated to the fullest extent possible. 

4.1.2 Detailed Architectural and Engineering Design (DAED) by the Winning 
Bidder 

During the implementation of the Project, the Winning Bidder shall finalize 
the DAED of the Project and submit the same to the CDA for approval 
prior to the execution of the construction works. 

The Winning Bidder shall prepare the DAED based on its PAP as 
reviewed and accepted by the CDA and in accordance with the MPSS. 
The DAED shall be undertaken with a degree of accuracy that will allow 
estimates to be made within approximately plus or minus five percent (+/-
5%) of the final quantities. 

Once approved by the CDA, the Winning Bidder’s DAED shall form part 
of the MPSS. The CDA-approved DAED, together with the MPSS 
provisions on Construction under Section 2.0 hereof, shall govern the 
actual Construction undertaken by the Winning Bidder. 

 

4.2 CONSTRUCTION PHASE 

The following works shall comprise this phase: 

I. Demolition of dilapidated section and hauling/disposal of debris (if 
applicable)      

 

II. General requirements: 
1. Temporary facilities such as field offices for the engineers and 

quarters for laborers; bodega for the construction materials. 
2. Office furniture and equipment, survey equipment and other related 

supplies materials including consumables. 
3. Photographs 

This item consists of the supply of equipment and materials, i.e., 
album, necessary to undertake photographic progress activities of 
the project and of all costs incidental to the preparation and 
submission of photographs (at least 12 photographs per day). The 
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quantities for photographs shall be one (1) set of photographs per 
month selected and provided as “Progress Photographs”. Unit 
measurement and payment shall be “Month”. 

4. Health and Safety Program including Personal Protective Equipment 
(PPE) 

5. Environmental compliance 
6. Communication equipment 

This item consists of the provision of communication equipment as 
specified in table below which includes provision and maintenance 
of (a) telephone landline with internet and (b) cellular phone and its 
accessories. The unit of measurement and payment is at the “per 
Month”, until completion of the Project. 

 

DESCRIPTION QTY. UNIT 

Equipment 

A. Telephone Landline with 
internet 

(Subscription and Installation Fee 
inclusive) 

 

1 

 

each 

B. Cellular Phone 

Standard Cellular Phone 

7 each 

Prepaid card for 14 cellular phones 
worth Php500 each 

21 month 

7. Billboard (COA and CDA) 
8. Traffic management (if necessary) 

 

III. Building Construction 

Relocate the existing facilities, if applicable. All the building’s systems 
(electrical, mechanical, plumbing/sanitary and information and 
communication) shall be rendered fully functional; and with complete 
architectural finishes and fully painted cement finishes or as mentioned 
under Scope of Work per Region. 
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MINIMUM PERFORMANCE STANDARDS AND SPECIFICATIONS (MPSS) 

The Contractor shall undertake the design and construction of the Project in 
conformance with the MPSS as contained in Section VI of the bidding 
documents. 

 

APPROVED BUDGET FOR THE CONTRACT (ABC) 

The Approved Budget for the Contract (ABC) is PhP172,050,000.00. This is the 
ceiling for acceptable bids. Bids higher than ABC shall be automatically 
rejected. 

PROPOSED IMPLEMENTATION SCHEDULE: 

 

 

ELIGIBILITY CRITERIA FOR BIDDERS 

 General 

The Eligibility Requirements for this DB Project shall adopt the provisions of 

Annex “G” of the Implementing Rules and Regulations of RA 9184 (e.g. 

Eligibility Requirement).  

Legal Requirements 

a. Valid Triple A Contractor’s License issued by the Philippine Contractor’s 
Accreditation Board 

b. Valid license of the Contractor’s designer issued by the Professional Regulation 
Commission. 

Technical Requirements 

a. The Contractor must have built one structure similar to the project at hand with 
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construction cost of at least 50 % of the ABC. 

b. The Contractor’s designer must have designed one structure similar to the 
project 
at hand with a construction cost of at least 50 % of the ABC. 

Financial Requirements 

The Contractor must have a Net Financial Contracting Capacity (NFCC) at least 

equal to the ABC to be bid or equivalent to PhP172,050,000.00. 

CONTENTS OF THE BID 

The content of the first envelope shall refer to the checklist as provided in Section IX of 
this document. In addition, the following shall also be included in the content of the 
envelope: 
 

1. Minimum Materials Testing Equipment (D.O. #11, Series of 2017; 
2. Preliminary Conceptual Architectural Design Plans in accordance with the 

degree of details specified by the procuring entity: 
a. Location plan/vicinity map 
b. Perspective 
c. Floor plans 
d. Front view elevation 
e. Rear view elevation 
f. Left side view elevation 
g. Right side view elevation 
h. Longitudinal section 
i. Transverse section 

3. Design and Construction Method 
4. List of Design and Construction Personnel. 

 

For Design 

The key professionals and the respective qualifications of the design 
personnel shall be as follows: 

● Principal Architect 
The Principal Architect must be duly-licensed with at least ten (5) years’ 
experience in the design of residential, government offices or 
institutional facilities, and shall preferably be knowledgeable in the 
application of rapid construction technologies. 

● Structural Engineer 

The Structural Engineer must be a duly-licensed Civil Engineer with at 
least ten (5) years’ experience in structural design and shall preferably 
be knowledgeable in the application of rapid construction technologies. 
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● Professional Electrical Engineer 

The Electrical Engineer must be a registered Professional Electrical 
Engineer with at least five (5) years’ experience in the design of lighting, 
power distribution, communication systems (specifically structured and 
local area network cabling, PABX), building management systems and 
preferably knowledgeable in developments in emergent efficient 
lighting technologies and energy management. 

● Professional Mechanical Engineer 

The Mechanical Engineer must be a Professional Mechanical Engineer 
with at least five (5) years in HVAC and fire Protection systems and 
preferably knowledgeable in emergent, alternative energy- efficient 
HVAC technologies. 

● Professional Electronics and Communications Engineer 

● Sanitary Engineer 

The Sanitary Engineer must be duly-licensed with at least five (5) 
years’ experience in the design of building water supply and 
distribution, plumbing, and preferably knowledgeable in waste water 
management/treatment, and emergent, alternative effluent collection 
and treatment system. 

The key professionals listed are required. The DESIGN & BUILD 
CONTRACTOR may, as needed and at its own expense, add 
additional professionals and/or support personnel for the optimal 
performance of all Architectural and Engineering Design Services, as 
stipulated in these Terms of Reference, for the PROJECT. Prospective 
bidders shall attach each individual’s resume and PRC license of the 
(professional) staff. 

● Master Plumber 
● Geodetic Engineer 
● Geotechnical Engineer 

 

Design personnel may also be utilized for the construction phase 
provided that the same meet the minimum number of years of 
experience in the construction of similar projects. 

 

For Construction Personnel 

The key professionals and the respective qualifications of the DESIGN 
PERSONNEL shall be as follows: 

● Project Manager 

The Project Manager shall be a licensed architect or civil engineer with 
at least (8) years relevant experience on similar and comparable 
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projects in different locations. The Project Manager should have a 
proven record or managerial capability through the directing/managing 
of major civil engineering works, including projects of a similar 
magnitude. 

● Project Engineer 

The Project Engineer shall be a licensed architect or civil engineer with 
at least five (5) years’ experience in similar and comparable projects 
and shall preferably be knowledgeable in the application of rapid 
construction technologies. 

● Materials Engineer (M.E. I) 

The Materials Engineer must be duly accredited with the DPWH and 
with at least five (5) years’ experience in similar and comparable 
projects and shall preferably be knowledgeable in the application of 
rapid construction technologies. 

● Electrical Engineer 

The Electrical Engineer must be duly-licensed with at least five (5) 
years’ experience in similar and comparable projects in the installation 
of lighting, power distribution, communication systems (specifically 
structured and local area network cabling, PABX), building 
management systems. 

● Mechanical Engineer 

The Mechanical Engineer must be duly-licensed with at least five (5) 
years’ experience in similar and comparable projects in the installation 
of HVAC and fire protection. 

● Sanitary Engineer 
The Sanitary Engineer must be duly-licensed with at least five (5) 
years’ experience in similar and comparable projects in the installation 
of building water supply and distribution, plumbing. 

● Foreman 
The Foreman must have at least five (5) years experience in similar 
and comparable projects and shall preferably be knowledgeable in the 
application of rapid construction technologies. 

● Project Architect 

 

5. Value Engineering Analysis of design and construction. 
 

The second envelope (Financial Proposal) shall contain all the required 
documents for infrastructure projects under Section 25.38 of the IRR of R.A 
9184. 
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IN THE SECOND ENVELOPE – FINANCIAL PROPOSAL 

The contents of Financial Proposal – In the Second Envelope shall be governed by 
Section 6.1 Design and Build Scheme of the DPWH Procurement Manual Volume II - 
Infrastructure Main Guidelines (2016). 

Lump sum bid prices for the following in the prescribed Bid Form: 

1.1. Detailed Architectural and Engineering Design; 
1.2. Demolition Works; and 
1.3. Building Construction/Civil Works. 

 

Cash flow by the quarter and payments schedule. 

PROCEDURE AND CRITERIA FOR BIDS EVALUATION 

The Procedure and Criteria for Bids Evaluation shall be governed by the 
Volume III - Manual of Procedures for The Procurement of Infrastructure 
Projects of R.A. 9184. 

DATA TO BE PROVIDED BY THE CDA 

These data are for reference only and does not guarantee the Contractor 
that the data provided are correct, free from error, and applicable to the 
project at hand. The Contractor is responsible for the accuracy or 
applicability of any data that he will use in his design– build proposal and 
services. 

Sample Data for Buildings: 

a. Conceptual Design/TOR 

 

DOCUMENTS TO BE PROVIDED BY THE CONTRACTOR DURING CONTRACT 
IMPLEMENTATION 

a. Detailed Architectural and Engineering Plans 
b. Design Analysis 
c. Survey Data 
d. Quantity Calculation 
e. Bill of Quantities 
f. Detailed Geotechnical Investigation Report (provided) 
g. Design Report 
h. Building Permit and Clearances 
i.     As-Built Plans, (Printed including CAD Files and BIM files (LOD 500) 
j. Occupancy Permit 
k. Other relevant documents 

 
 

DESIGN AND BUILD PERIOD 
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The Winning Bidder shall commence actual works upon the issuance by CDA 
of the Notice to Proceed (NTP). 

The Winning Bidder shall complete the DAED and submit within the sixty (60) 
calendar days (CDs) period to CDA for review and approval.  

The contractor shall complete the construction of the building within the period 
mentioned below per project: 

 

I. DESIGN STAGE 2 months 

II. CONSTRUCTION STAGE:  

a. Construction and Setting Up of CARAGA EO Training 
Center 

11 months 

b. Construction and Setting Up of CAR EO Building-
Phase 2 

12 months 

c. Construction and Setting Up of MIMAROPA EO 
Building 

10.5 months 

d. Construction and Setting Up of CEBU EO Training 
Center 

11 months 

e. Construction and Setting Up of CDO EO Additional 
Building 

6 months 

f. Building Improvement of Tacloban EO Building 11.5 months 

g. Site Development & Construction of Retaining Wall  7 months 
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Section VII. Bill of Quantities 
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I.

1 Mobilization and Demobilization 1.00      lot

2

Permits and Licenses  - Securing of Government 
Regulated Permits and Certifications including Building 
Permit, Ancillary and Accessory Permits, Occupancy 
Permit, and Application and Payment of all fees and 
charges of Utility companies including documents/plans 
reproduction required thereto

1.00      lot

3 Temporary Facilities, Possession of Site 1.00      lot

4 Contractor and Consultant, Owner Representative 1.00      lot

5 Storage-Fabrication Shop 1.00      lot

6 Barracks 1.00      lot

7 Site Enclosure 1.00      lot

8 Temporary Electric Power and Water Supply 1.00      lot

9 Telephone,Data and Internet Services and Others 1.00      lot

4 Provision of Formworks and Scaffoldings 1.00      lot

5
Safety Occupational Hazard-Complete Supply of Safety 
& Health and Security Requirements

1.00      lot

6 PPE / Safety Requirements 1.00      lot

7
Complete As-Built Drawings, Operation and 
Maintainance Manual

1.00      lot

8 Clearing, Cleaning and Hauling of Debris 1.00      lot

9 Equipment Cost During Construction/Lifting Fee 1.00      lot

10 Handling of Materials 1.00      lot

TOTAL FOR GENERAL REQUIREMENTS

II.
1.0 EARTH  WORKS: m³
1.1 FOUNDATION

1.1.1 COLUNM / FOOTING m³
1.1.2 TIE BEAMS m³
1.1.3 WALL FOOTING m³
1.1.4 BACK FILL m³
1.1.5 COMPACTION

1.1.11 OTHERS REQUIRED AT SITE DEVELOPMENT

1.2 CONCRETING WORKS: ( 3000 psi )
1.2.1 COLUNM / FOOTING 3000 psi m³
1.2.2 TIE BEAM 3000 psi m³
1.2.3 WALL FOOTING 2500 psi m³
1.2.4 SLAB ON GRADE 2500 psi m³
1.2.5 COLUMN 3000 psi m³
1.2.6 SUSPENDED SLAB 3000 psi m³
1.2.7 BEAM 3000 psi m³
1.2.8 STAIR 3000 psi m³
1.2.9 CANOPY / LEDGE CONCRETE m³

PROJECT TITLE: CONSTRUCTION OF TRAINING CENTER

PROJECT LOCATION:  CDA EXTENSION OFFICE, CEBU CITY

 

Item No. DESCRIPTION QTY UNIT

GENERAL REQUIREMENTS

CIVIL WORKS



COOPERATIVE DEVELOPMENT AUTHORITY 

69 

 

 

1.2.10 SEPTIC TANK m³
1.2.11 OTHERS REQUIRED 

1.3 REINFORCEMENT WORKS / REBARS: ( Grade 40 )
1.3.1 COLUNM / FOOTING G-40 kgs

1.3.2 TIE BEAM G-40 kgs

1.3.3 WALL FOOTING G-33 kgs

1.3.4 SLAB ON GRADE  G-33 kgs

1.3.5 COLUMN G-40 kgs

1.3.6 SUSPENDED SLAB G-40 kgs

1.3.7 BEAM G-40 kgs

1.3.8 STAIR G-33 kgs

1.3.9 CANOPY / LEDGE CONCRETE kgs

1.3.10 SEPTIC TANK kgs

1.3.11 TIE WIRE # 16 Roll

1.3.12 OTHERS REQUIRED 

1.4 FORM WORKS: 
1.4.1 COLUNM / FOOTING m²

1.4.2 TIE BEAM m²

1.4.3 WALL FOOTING m²

1.4.4 SLAB ON GRADE m²

1.4.5 COLUMN m²

1.4.6 SUSPENDED SLAB m²

1.4.7 BEAM m²

1.4.8 STAIR m²

1.4.9 CANOPY / LEDGE CONCRETE m²

1.4.10 SEPTIC TANK m²

1.4.11 SCAFFOLDING AND STUDS m²

1.4.12 STRIPPING / REMOVAL FORMS

1.5 MASONRY WALLS (6" AND 4" CHB)
1.5.1 EXTERIOR WALL ( CHB 5" - 6") m²

1.5.2 INTERIOR WALL ( CHB 4" ) m²

1.5.3 DOWELS 100mm Ø x 6.00m G-33 kgs

1.5.4 TIE WIRE # 16 Roll

1.5.5 PLASTERING OF EXTERIOR WALL m²

1.5.6 PLASTERING OF INTERIOR WALL m²

1.5.7 CANOPY / LEDGE CONCRETE m²

1.5.8 SEPTIC TANK m²

TOTAL FOR CIVIL WORKS

III

1.6 ROOF AND FRAMING
1.6.1 LONGSPAN PRE-PAINTED 0.6 THK QUADRIB lm

1.6.2 COUNTER FLASHING 2410mm x 0.5mm lm

1.6.3 RIDGE ROLL 2410mm x 0.5mm lm

1.6.4 GUTTER 2410mm x 0.5mm lm

1.6.5 VALLEY GUTTER lm

1.6.6 INSULATION m²

1.6.7 PURLINS 50mm x 100mm x 1.5mm thk. TUBULAR kgs

1.6.8 RAFTER 50mm x 125mm x 1.5mm thk. TUBULAR kgs

1.6.9 WELDING ROD kgs

ROOFING & FRAMING AND RAFTER
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1.6.10 CUTTING AND CONSUMABLES lot

TOTAL FOR  ROOFING AND FRAMING WORKS

IV
1.7 PAINTING WORKS

1.7.1 SKIM COAT m²

1.7.2 INTERIOR WALL m²

1.7.3 EXTERIOR WALL m²

1.7.4 CEILING m²

1.7.5 CABINET m²

1.7.6 CANOPY / LEDGE CONCRETE m²

1.7.7 GRILLS-SPECIALTY METALS m²

1.7.8 FACADE / LEDGE CONCRETE

1.8 DOORS AND WINDOWS (GLASS-GLAZING)

1.8.1
FIXED WALL USING BRONZE GLASS W/ DOUBLE 
SWING DOOR AND HEADER (CLEAR GLASS) ON PC 
WHITE FRAME WITH FRAME

Set

1.8.2 SLIDING DOOR WITH WHITE FRAME 6mm GLASS Set

1.8.3
HOLLOW CORE-FLUSH DOOR WITH 10cm DEEP 
WINDOW. CLEAR GLASS, JAMB INCLUDED 
PAINTCOATED

Set

1.8.4
SINGLE SWING DOOR PC WHITE FRAME 6mm 
CLEAR GLASS

Set

1.8.5 WOODEN DOOR JAMB ( 50mm x 150mm ) Yacal Set 

1.8.6 SOLID PANEL DOOR ( Tanguile or any Equivalent) Set 

1.8.7 HARDWARES AND ACCESSORIES lot

TOTAL FOR FINSING WORKS

V
1.9 ELECTRICAL WORKS:

1.9.1 POWER Set

1.9.2 LIGHTS Set

1.9.3 WIRING AND DEVICES Roll

1.9.4 SWITCH BOARDS AND PANEL BOARDS Set

1.9.5 APPARATUS WIRING Set

1.9.6 ACU WIRINGS Set

1.9.7  RACEWAYS Set

1.9.8 ENCLOSED CIRCUIT BREAKER Set

1.9.9 FIRE PRO(Stand Pipe & Fire Hose Box and etc.) Set

1.9.10 CCTV-SECURITY Set

TOTAL FOR ELECTRICAL WORKS

VI
1.10 1.10.1 SEWER SYSTEM: moldex or any equivalent

1.10.2 Drainage System 125mm - 150mmØ Pvc Seriess 1000 pcs

1.10.3 Storm Drain Systerm 100mm - 125mmØ Series 1000 pcs

1.10.4 Floor Drain system & Toilet  & Bath Piping Sytem pcs

1.10.5 Down Spout system 100mmØ Series 1000 pcs

1.10.6 Sanitary Fittings Series 1000 pcs

WATER SYSTEM  PPR PIPES AND FITTINGS
1.10.7 Water main supply System 38mmØ pcs

PLUMBING AND SANITARY WORKS

ELECTRICAL WORK AND POWER

FINISHING WORKS



COOPERATIVE DEVELOPMENT AUTHORITY 

71 

 

 

1.10.8 Water distribution line System 20mmØ pcs

1.10.9 Fitting and Accessories Ppr type pcs

1.10.10 Plumbing Fixture and Accessories pcs

1.10.11 Water Closet set

1.10.12 Lavatories set

1.10.13 Water Heater set

1.10.14 Faucet and Valves set

1.10.15 Soap dish Holder set

1.10.16 Toilet Paper Holders set

TOTAL FOR PLUMBING AND SANITARY WORKS

VII
1.11.1 OFFICES AND RECEPTION  LOBBY

RECEPTION TABLE / COUNTER TOPS sets

COMPUTER TABLE sets

CHAIRS sets

1.11.2 CONFFERENCE ROOM

CONFERENCE TABLE sets

CHAIRS sets

PROJECTORS AND TV SCREEN sets

1.11.3 STORAGE ROOM AND FILE CABINET AND COUNTER TOPS
FILES CABINET / STOCK ROOM CABINET sets

TOTAL OF FURNITURES , TABLE AND CHAIRS

VIII
1.12.1 GROUND FLOOR

60 X60 GLOOSY TILE pcs

CONSUMABLES

1.12.2 SECOND FLOOR

60 X 60 GLOOSY TILES pcs

CONSUMABLES

1.12.3 CEMENT bags

SAND m³

ADHESIVE bags

TILE GROUT bags

EPOXY qtz

MULTI BOND gal

TOTAL FOR TILE WORKS

IX
1.13.1 1.0 FIRE PUMP EQUIPMENTS and FIRE RESERVE TANK Sets

1.1 Fire Pump, FP/1 Sets

Controller for Fire Pump, FPC/1 Sets

Jockey Pump, JP/1 Sets

Controller for Jockey Pump, JPC/1 Sets

1.2 Fire Reserve Tank, Reinforced Concrete Sets

       Tank, Underground Sets

1.3 Miscellaneous and Consumables Sets

1.4 Fire Pump Performance Testing Sets

2.0 VALVES and OTHER RELATED MATERIALS Sets

FURNITURES  TABLE AND CHAIRS

TILE WORKS

FIRE PROTECTION SYSTEM
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2.1 OS&Y Gate Valve Sets

2.2 Pressure Relief Valve Sets

2.3 Flexible Connection Sets

2.4 Flow Meter, 4" Ø (100 mm) Sets

2.5 65 mm Fire Pump Test Connection Valve Sets

2.6 Pressure Gauge Sets

2.7 Float Valve, 4" Ø (100 mm) Sets

2.8 Alarm Check Valve Riser Sets

2.9 Manhole Cover, 600 mm Ø Sets

2.10 Ladder Rung Sets

1.13.2 3.0 FIRE PROTECTION DISTRIBUTION MATERIALS
3.1 Floor Control Valve Assembly Sets

3.2 Flushing Valve (Normally Closed), Sets

        1-1/2" Ø (40 mm) Sets

3.3 25mmØ Remote Inspector Test Valve Sets

3.4 Fire Department Connection Sets

3.5 Sprinkler Head Sets

3.6 Fire Hose Cabinet Sets

3.7 B.I. Pipe Sch. 40 x 6 m Length Sets

3.8 Fire Extinguisher Sets

3.9 B.I. Fittings Sets

3.10 Pipe Hanger and Support Sets

3.11 Consumable Materials Sets

3.12 Testing and Commissioning lot

     (Pressure Leak Test)

X

1.14.1 AIR CONDITIONING EQUIPMENT

1.14.3 AIR CONDITIONING PIPING WORKS
3.1 REFRIGERANT PIPING SYTEM Sets

3.2 COPPER PIPE SHORT RADIUS Sets

3.3 CCE Sets

3.4 REFNET BRANCH PIPE Sets

3.5 CONSUMABLE MATERIALS Sets

3.6 AC CONTROL WIRNG Sets

3.7 PIPE HANGER AND SUPPORT Sets

1.14.4 HVAC DUCT WORKS
4.1 DUCT WORKS Sets

4.2 Polyolefin Insulation with Foil & Adhesive, Sets

        1.2m x 25m x 25mm thick Sets

4.3 Air Terminals/Controls Sets

4.4 TESTING, START-UP, HAND-OVER INSPECTION lot

 & ACCEPTANCE

XI

1.15.1 STRUCTURED CABLING
1.2 WIRES Sets

1.3 RACEWAYS Sets

TOTAL FOR HVAC

COMMUNICATIONS

TOTAL FOR FIRE PROTECTION SYSTEM

HVAC
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1.4 WIRING DEVICES Sets

1.5 BOXES Sets

1.6 MISCELLANEOUS lot

1.15.2 VIDEO CONFERENCING
2.2 WIRES Sets

2.3 RACEWAYS Sets

2.4 WIRING DEVICES Sets

2.5 BOXES Sets

2.6 MISCELLANEOUS lot

1.15.3 AUDIO SYSTEM
3.2 WIRES Sets

3.3 RACEWAYS Sets

3.4 WIRING DEVICES Sets

3.5 BOXES Sets

3.6 MISCELLANEOUS lot

TOTAL FOR COMMUNICATIONS

XII

1.16.1 VIDEO SURVEILANCE
1.2 WIRES Sets

1.3 RACEWAYS Sets

1.4 DEVICES Sets

1.5 BOXES Sets

1.6 MISCELLANEOUS lot

1.16.2 FIRE DETECTION ALARM SYTEM
2.2 WIRES Sets

2.3 RACEWAYS Sets

2.4 DEVICES Sets

2.5 BOXES Sets

2.6 MISCELLANEOUS lot

1.16.3 ACCESS CONTROL SYSTEM
3.2 WIRES Sets

3.3 RACEWAYS Sets

3.4 DEVICES Sets

3.5 BOXES Sets

3.6 MISCELLANEOUS lot

TOTAL FOR ELECTRONIC AND SAFETY AND SECURITY

ESTIMATED PROJECT COST

ELECTRONIC AND SAFETY SECURITY
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I.

1 Mobilization and Demobilization 1.00      lot

2

Permits and Licenses  - Securing of Government 
Regulated Permits and Certifications including Building 
Permit, Ancillary and Accessory Permits, Occupancy 
Permit, and Application and Payment of all fees and 
charges of Utility companies including documents/plans 
reproduction required thereto

1.00      lot

3 Temporary Facilities, Possession of Site 1.00      lot

4 Contractor and Consultant, Owner Representative 1.00      lot

5 Storage-Fabrication Shop 1.00      lot

6 Barracks 1.00      lot

7 Site Enclosure 1.00      lot

8 Temporary Electric Power and Water Supply 1.00      lot

9 Telephone,Data and Internet Services and Others 1.00      lot

4 Provision of Formworks and Scaffoldings 1.00      lot

5
Safety Occupational Hazard-Complete Supply of Safety 
& Health and Security Requirements

1.00      lot

6 PPE / Safety Requirements 1.00      lot

7
Complete As-Built Drawings, Operation and 
Maintainance Manual

1.00      lot

8 Clearing, Cleaning and Hauling of Debris 1.00      lot

9 Equipment Cost During Construction/Lifting Fee 1.00      lot

10 Handling of Materials 1.00      lot

TOTAL FOR GENERAL REQUIREMENTS

II.
1.0 EARTH  WORKS: m³
1.1 FOUNDATION

1.1.1 COLUNM / FOOTING m³
1.1.2 TIE BEAMS m³
1.1.3 WALL FOOTING m³
1.1.4 BACK FILL m³
1.1.5 COMPACTION

1.1.11 OTHERS REQUIRED AT SITE DEVELOPMENT

1.2 CONCRETING WORKS: ( 3000 psi )
1.2.1 COLUNM / FOOTING 3000 psi m³
1.2.2 TIE BEAM 3000 psi m³
1.2.3 WALL FOOTING 2500 psi m³
1.2.4 SLAB ON GRADE 2500 psi m³
1.2.5 COLUMN 3000 psi m³
1.2.6 SUSPENDED SLAB 3000 psi m³
1.2.7 BEAM 3000 psi m³
1.2.8 STAIR 3000 psi m³
1.2.9 CANOPY / LEDGE CONCRETE m³

PROJECT TITLE: CONSTRUCTION & SETTING UP OF TRAINING CENTER

PROJECT LOCATION:  CDA EXTENSION OFFICE, BUTUAN CITY

 

Item No. DESCRIPTION QTY UNIT

GENERAL REQUIREMENTS

CIVIL WORKS
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1.2.10 SEPTIC TANK m³
1.2.11 OTHERS REQUIRED 

1.3 REINFORCEMENT WORKS / REBARS: ( Grade 40 )
1.3.1 COLUNM / FOOTING G-40 kgs

1.3.2 TIE BEAM G-40 kgs

1.3.3 WALL FOOTING G-33 kgs

1.3.4 SLAB ON GRADE  G-33 kgs

1.3.5 COLUMN G-40 kgs

1.3.6 SUSPENDED SLAB G-40 kgs

1.3.7 BEAM G-40 kgs

1.3.8 STAIR G-33 kgs

1.3.9 CANOPY / LEDGE CONCRETE kgs

1.3.10 SEPTIC TANK kgs

1.3.11 TIE WIRE # 16 Roll

1.3.12 OTHERS REQUIRED 

1.4 FORM WORKS: 
1.4.1 COLUNM / FOOTING m²

1.4.2 TIE BEAM m²

1.4.3 WALL FOOTING m²

1.4.4 SLAB ON GRADE m²

1.4.5 COLUMN m²

1.4.6 SUSPENDED SLAB m²

1.4.7 BEAM m²

1.4.8 STAIR m²

1.4.9 CANOPY / LEDGE CONCRETE m²

1.4.10 SEPTIC TANK m²

1.4.11 SCAFFOLDING AND STUDS m²

1.4.12 STRIPPING / REMOVAL FORMS

1.5 MASONRY WALLS (6" AND 4" CHB)
1.5.1 EXTERIOR WALL ( CHB 5" - 6") m²

1.5.2 INTERIOR WALL ( CHB 4" ) m²

1.5.3 DOWELS 100mm Ø x 6.00m G-33 kgs

1.5.4 TIE WIRE # 16 Roll

1.5.5 PLASTERING OF EXTERIOR WALL m²

1.5.6 PLASTERING OF INTERIOR WALL m²

1.5.7 CANOPY / LEDGE CONCRETE m²

1.5.8 SEPTIC TANK m²

TOTAL FOR CIVIL WORKS

III

1.6 ROOF AND FRAMING
1.6.1 LONGSPAN PRE-PAINTED 0.6 THK QUADRIB lm

1.6.2 COUNTER FLASHING 2410mm x 0.5mm lm

1.6.3 RIDGE ROLL 2410mm x 0.5mm lm

1.6.4 GUTTER 2410mm x 0.5mm lm

1.6.5 VALLEY GUTTER lm

1.6.6 INSULATION m²

1.6.7 PURLINS 50mm x 100mm x 1.5mm thk. TUBULAR kgs

1.6.8 RAFTER 50mm x 125mm x 1.5mm thk. TUBULAR kgs

1.6.9 WELDING ROD kgs

ROOFING & FRAMING AND RAFTER
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1.6.10 CUTTING AND CONSUMABLES lot

TOTAL FOR  ROOFING AND FRAMING WORKS

IV
1.7 PAINTING WORKS

1.7.1 SKIM COAT m²

1.7.2 INTERIOR WALL m²

1.7.3 EXTERIOR WALL m²

1.7.4 CEILING m²

1.7.5 CABINET m²

1.7.6 CANOPY / LEDGE CONCRETE m²

1.7.7 GRILLS-SPECIALTY METALS m²

1.7.8 FACADE / LEDGE CONCRETE

1.8 DOORS AND WINDOWS (GLASS-GLAZING)

1.8.1
FIXED WALL USING BRONZE GLASS W/ DOUBLE 
SWING DOOR AND HEADER (CLEAR GLASS) ON PC 
WHITE FRAME WITH FRAME

Set

1.8.2 SLIDING DOOR WITH WHITE FRAME 6mm GLASS Set

1.8.3
HOLLOW CORE-FLUSH DOOR WITH 10cm DEEP 
WINDOW. CLEAR GLASS, JAMB INCLUDED 
PAINTCOATED

Set

1.8.4
SINGLE SWING DOOR PC WHITE FRAME 6mm 
CLEAR GLASS

Set

1.8.5 WOODEN DOOR JAMB ( 50mm x 150mm ) Yacal Set 

1.8.6 SOLID PANEL DOOR ( Tanguile or any Equivalent) Set 

1.8.7 HARDWARES AND ACCESSORIES lot

TOTAL FOR FINSING WORKS

V
1.9 ELECTRICAL WORKS:

1.9.1 POWER Set

1.9.2 LIGHTS Set

1.9.3 WIRING AND DEVICES Roll

1.9.4 SWITCH BOARDS AND PANEL BOARDS Set

1.9.5 APPARATUS WIRING Set

1.9.6 ACU WIRINGS Set

1.9.7  RACEWAYS Set

1.9.8 ENCLOSED CIRCUIT BREAKER Set

1.9.9 FIRE PRO(Stand Pipe & Fire Hose Box and etc.) Set

1.9.10 CCTV-SECURITY Set

TOTAL FOR ELECTRICAL WORKS

VI
1.10 1.10.1 SEWER SYSTEM: moldex or any equivalent

1.10.2 Drainage System 125mm - 150mmØ Pvc Seriess 1000 pcs

1.10.3 Storm Drain Systerm 100mm - 125mmØ Series 1000 pcs

1.10.4 Floor Drain system & Toilet  & Bath Piping Sytem pcs

1.10.5 Down Spout system 100mmØ Series 1000 pcs

1.10.6 Sanitary Fittings Series 1000 pcs

WATER SYSTEM  PPR PIPES AND FITTINGS
1.10.7 Water main supply System 38mmØ pcs

PLUMBING AND SANITARY WORKS

ELECTRICAL WORK AND POWER

FINISHING WORKS
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1.10.8 Water distribution line System 20mmØ pcs

1.10.9 Fitting and Accessories Ppr type pcs

1.10.10 Plumbing Fixture and Accessories pcs

1.10.11 Water Closet set

1.10.12 Lavatories set

1.10.13 Water Heater set

1.10.14 Faucet and Valves set

1.10.15 Soap dish Holder set

1.10.16 Toilet Paper Holders set

TOTAL FOR PLUMBING AND SANITARY WORKS

VII
1.11.1 OFFICES AND RECEPTION  LOBBY

RECEPTION TABLE / COUNTER TOPS sets

COMPUTER TABLE sets

CHAIRS sets

1.11.2 CONFFERENCE ROOM
CONFERENCE TABLE sets

CHAIRS sets

PROJECTORS AND TV SCREEN sets

1.11.3 STORAGE ROOM AND FILE CABINET AND COUNTER TOPS
FILES CABINET / STOCK ROOM CABINET sets

TOTAL OF FURNITURES , TABLE AND CHAIRS

VIII
1.12.1 ALL AREA

60X60 GLOOSY Tiles 

CONSUMABLES

1.12.4 CEMENT bags

SAND m³

ADHESIVE bags

TILE GROUT bags

EPOXY qtz

MULTI BOND gal

TOTAL FOR TILE WORKS

IX
1.13.1 1.0 FIRE PUMP EQUIPMENTS and FIRE RESERVE TANK Sets

1.1 Fire Pump, FP/1 Sets

Controller for Fire Pump, FPC/1 Sets

Jockey Pump, JP/1 Sets

Controller for Jockey Pump, JPC/1 Sets

1.2 Fire Reserve Tank, Reinforced Concrete Sets

       Tank, Underground Sets

1.3 Miscellaneous and Consumables Sets

1.4 Fire Pump Performance Testing Sets

2.0 VALVES and OTHER RELATED MATERIALS Sets

2.1 OS&Y Gate Valve Sets

2.2 Pressure Relief Valve Sets

2.3 Flexible Connection Sets

FURNITURES  TABLE AND CHAIRS

TILE WORKS

FIRE PROTECTION SYSTEM
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2.4 Flow Meter, 4" Ø (100 mm) Sets

2.5 65 mm Fire Pump Test Connection Valve Sets

2.6 Pressure Gauge Sets

2.7 Float Valve, 4" Ø (100 mm) Sets

2.8 Alarm Check Valve Riser Sets

2.9 Manhole Cover, 600 mm Ø Sets

2.10 Ladder Rung Sets

1.13.2 3.0 FIRE PROTECTION DISTRIBUTION MATERIALS
3.1 Floor Control Valve Assembly Sets

3.2 Flushing Valve (Normally Closed), Sets

        1-1/2" Ø (40 mm) Sets

3.3 25mmØ Remote Inspector Test Valve Sets

3.4 Fire Department Connection Sets

3.5 Sprinkler Head Sets

3.6 Fire Hose Cabinet Sets

3.7 B.I. Pipe Sch. 40 x 6 m Length Sets

3.8 Fire Extinguisher Sets

3.9 B.I. Fittings Sets

3.10 Pipe Hanger and Support Sets

3.11 Consumable Materials Sets

3.12 Testing and Commissioning lot

     (Pressure Leak Test)

X

1.14.1 AIR CONDITIONING EQUIPMENT
1.1 VRF 4W CASSETE Sets

1.2 VRF CEILING SUSPENDED Sets

1.3 SPLIT TYPE ACU Sets

1.14.2 VENTILATION EQUIPMENTS
2.1 Centrifugal SISW Backward Inclined Fan Sets

       Floor Mount, Belt Drive, 1750 RPM, Sets

       380V/3ph/60Hz Sets

        TEF RD-5 3,800 CFM at 2.5" TSP, Sets

         3.0 HP motor, 230V/1ph/60hz Sets

2.2 AIR CURTAIN Sets

1.14.3 AIR CONDITIONING PIPING WORKS
3.1 REFRIGERANT PIPING SYTEM Sets

3.2 COPPER PIPE SHORT RADIUS Sets

3.3 CCE Sets

3.4 REFNET BRANCH PIPE Sets

3.5 CONSUMABLE MATERIALS Sets

3.6 AC CONTROL WIRNG Sets

3.7 PIPE HANGER AND SUPPORT Sets

1.14.4 HVAC DUCT WORKS
4.1 DUCT WORKS Sets

4.2 Polyolefin Insulation with Foil & Adhesive, Sets

        1.2m x 25m x 25mm thick Sets

4.3 Air Terminals/Controls Sets

4.4 TESTING, START-UP, HAND-OVER INSPECTION lot

TOTAL FOR FIRE PROTECTION SYSTEM

HVAC
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 & ACCEPTANCE

XI

1.15.1 STRUCTURED CABLING
1.1 EQUIPMENT Sets

1.2 WIRES Sets

1.3 RACEWAYS Sets

1.4 WIRING DEVICES Sets

1.5 BOXES Sets

1.6 MISCELLANEOUS lot

1.15.2 VIDEO CONFERENCING

2.1 EQUIPMENT Sets

2.2 WIRES Sets

2.3 RACEWAYS Sets

2.4 WIRING DEVICES Sets

2.5 BOXES Sets

2.6 MISCELLANEOUS lot

1.15.3 AUDIO SYSTEM

3.1 EQUIPMENT Sets

3.2 WIRES Sets

3.3 RACEWAYS Sets

3.4 WIRING DEVICES Sets

3.5 BOXES Sets

3.6 MISCELLANEOUS lot

TOTAL FOR COMMUNICATIONS

XII

1.16.1 VIDEO SURVEILANCE
1.1 EQUIPMENT Sets

1.2 WIRES Sets

1.3 RACEWAYS Sets

1.4 DEVICES Sets

1.5 BOXES Sets

1.6 MISCELLANEOUS lot

1.16.2 FIRE DETECTION ALARM SYTEM

2.1 EQUIPMENT Sets

2.2 WIRES Sets

2.3 RACEWAYS Sets

2.4 DEVICES Sets

2.5 BOXES Sets

2.6 MISCELLANEOUS lot

1.16.3 ACCESS CONTROL SYSTEM

3.1 EQUIPMENT Sets

3.2 WIRES Sets

3.3 RACEWAYS Sets

3.4 DEVICES Sets

3.5 BOXES Sets

3.6 MISCELLANEOUS lot

TOTAL FOR ELECTRONIC AND SAFETY AND SECURITY

ESTIMATED PROJECT COST

TOTAL FOR HVAC

COMMUNICATIONS

ELECTRONIC AND SAFETY SECURITY
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I.

1 Mobilization and Demobilization 1.00      lot

2

Permits and Licenses  - Securing of Government 
Regulated Permits and Certifications including Building 
Permit, Ancillary and Accessory Permits, Occupancy 
Permit, and Application and Payment of all fees and 
charges of Utility companies including documents/plans 
reproduction required thereto

1.00      lot

3 Temporary Facilities, Possession of Site 1.00      lot

4 Provision of Formworks and Scaffoldings 1.00      lot

5
Safety Occupational Hazard-Complete Supply of Safety 
& Health and Security Requirements

1.00      lot

6 PPE / Safety Requirements 1.00      lot

7
Complete As-Built Drawings, Operation and 
Maintainance Manual

1.00      lot

8 Clearing, Cleaning and Hauling of Debris 1.00      lot

9 Equipment Cost During Construction/Lifting Fee 1.00      lot

10 Handling of Materials 1.00      lot

TOTAL FOR GENERAL REQUIREMENTS

II.
1.0 EARTH  WORKS:

1.1.11 OTHERS REQUIRED AT SITE DEVELOPMENT m²
1.1 FOUNDATION

1.1.11 OTHERS REQUIRED AT SITE DEVELOPMENT m²
1.2 CONCRETING WORKS: ( 3000 psi )

1.2.11 OTHERS REQUIRED m²
1.3 REINFORCEMENT WORKS / REBARS: ( Grade 40 )

1.3..1 OTHERS REQUIRED m²
1.4 FORM WORKS: 

1.4.12 STRIPPING / REMOVAL FORMS m²
1.5 MASONRY WALLS (6" AND 4" CHB)

1.5.1 OTHERS REQUIRED m²
TOTAL FOR CIVIL WORKS

III

1.6 ROOF AND FRAMING

1.6.1 LONGSPAN PRE-PAINTED 0.6 THK QUADRIB lm

1.6.2 COUNTER FLASHING 2410mm x 0.5mm lm

1.6.4 GUTTER 2410mm x 0.5mm lm

1.6.6 INSULATION m²

PROJECT LOCATION:  CDA EXTENSION OFFICE, BENGUET

 

Item No. DESCRIPTION QTY UNIT

GENERAL REQUIREMENTS

CIVIL WORKS

ROOFING & FRAMING AND RAFTER @ Open Area of RD
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1.6.7 PURLINS 50mm x 100mm x 1.5mm thk. TUBULAR kgs

1.6.8 RAFTER 50mm x 125mm x 1.5mm thk. TUBULAR kgs

1.6.9 WELDING ROD kgs

1.6.10 CUTTING AND CONSUMABLES lot

TOTAL FOR  ROOFING AND FRAMING WORKS

IV

1.7 PAINTING WORKS

1.7.1 SKIM COAT m²

1.7.2 INTERIOR WALL m²

1.7.3 EXTERIOR WALL m²

1.7.4 CEILING m²

1.7.5 CABINET m²

1.7.6 CANOPY / LEDGE CONCRETE m²

1.7.7 GRILLS-SPECIALTY METALS m²

1.7.8 FACADE / LEDGE CONCRETE

1.8 DOORS AND WINDOWS (GLASS-GLAZING) as applicable

1.8.1
FIXED WALL USING BRONZE GLASS W/ DOUBLE 
SWING DOOR AND HEADER (CLEAR GLASS) ON PC 
WHITE FRAME WITH FRAME

Set

1.8.2 SLIDING DOOR WITH WHITE FRAME 6mm GLASS Set

1.8.3
HOLLOW CORE-FLUSH DOOR WITH 10cm DEEP 
WINDOW. CLEAR GLASS, JAMB INCLUDED 
PAINTCOATED

Set

1.8.4
SINGLE SWING DOOR PC WHITE FRAME 6mm 
CLEAR GLASS

Set

1.8.5 WOODEN DOOR JAMB ( 50mm x 150mm ) Yacal Set 

1.8.6 SOLID PANEL DOOR ( Tanguile or any Equivalent) Set 

1.8.7 HARDWARES AND ACCESSORIES lot

TOTAL FOR FINSING WORKS

V

1.9 ELECTRICAL WORKS:

1.9.1 POWER Set

1.9.2 LIGHTS Set

1.9.3 WIRING AND DEVICES Roll

1.9.4 SWITCH BOARDS AND PANEL BOARDS Set

1.9.5 APPARATUS WIRING Set

1.9.6 ACU WIRINGS Set

1.9.7  RACEWAYS Set

1.9.8 ENCLOSED CIRCUIT BREAKER Set

1.9.9 FIRE PRO(Stand Pipe & Fire Hose Box and etc.) Set

1.9.10 CCTV-SECURITY Set

TOTAL FOR ELECTRICAL WORKS

VI

1.10 1.10.1 SEWER SYSTEM: moldex or any equivalent

PLUMBING AND SANITARY WORKS AS APPLICABLE

ELECTRICAL WORK AND POWER

FINISHING WORKS
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1.10.2 Drainage System 125mm - 150mmØ Pvc Seriess 1000 pcs

1.10.3 Storm Drain Systerm 100mm - 125mmØ Series 1000 pcs

1.10.4 Floor Drain system & Toilet  & Bath Piping Sytem pcs

1.10.5 Down Spout system 100mmØ Series 1000 pcs

1.10.6 Sanitary Fittings Series 1000 pcs

WATER SYSTEM  PPR PIPES AND FITTINGS

1.10.7 Water main supply System 38mmØ pcs

1.10.8 Water distribution line System 20mmØ pcs

1.10.9 Fitting and Accessories Ppr type pcs

1.10.10 Plumbing Fixture and Accessories pcs

1.10.11 Water Closet set

1.10.12 Lavatories set

1.10.13 Water Heater set

1.10.14 Faucet and Valves set

1.10.15 Soap dish Holder set

1.10.16 Toilet Paper Holders set

TOTAL FOR PLUMBING AND SANITARY WORKS

VII

1.11.1 OFFICES AND RECEPTION  LOBBY

RECEPTION TABLE / COUNTER TOPS sets

COMPUTER TABLE sets

CHAIRS sets

1.11.2 CONFFERENCE ROOM

CONFERENCE TABLE sets

CHAIRS sets

PROJECTORS AND TV SCREEN sets

1.11.3 STORAGE ROOM AND FILE CABINET AND COUNTER TOPS

FILES CABINET / STOCK ROOM CABINET sets

TOTAL OF FURNITURES , TABLE AND CHAIRS

VIII

1.12.1 ALL LEVELS

60X60 GLOOSY TILES/NON SKID

CONSUMABLES

1.12.3 CEMENT bags

SAND m³

ADHESIVE bags

TILE GROUT bags

EPOXY qtz

MULTI BOND gal

TOTAL FOR TILE WORKS

IX

1.13.1 1.0 FIRE PUMP EQUIPMENTS and FIRE RESERVE TANK Sets

1.1 Fire Pump, FP/1 Sets

Controller for Fire Pump, FPC/1 Sets

FURNITURES  TABLE AND CHAIRS

TILE WORKS 

FIRE PROTECTION SYSTEM
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Jockey Pump, JP/1 Sets

Controller for Jockey Pump, JPC/1 Sets

1.2 Fire Reserve Tank, Reinforced Concrete Sets

       Tank, Underground Sets

1.3 Miscellaneous and Consumables Sets

1.4 Fire Pump Performance Testing Sets

2.0 VALVES and OTHER RELATED MATERIALS Sets

2.1 OS&Y Gate Valve Sets

2.2 Pressure Relief Valve Sets

2.3 Flexible Connection Sets

2.4 Flow Meter, 4" Ø (100 mm) Sets

2.5 65 mm Fire Pump Test Connection Valve Sets

2.6 Pressure Gauge Sets

2.7 Float Valve, 4" Ø (100 mm) Sets

2.8 Alarm Check Valve Riser Sets

2.9 Manhole Cover, 600 mm Ø Sets

2.10 Ladder Rung Sets

1.13.2 3.0 FIRE PROTECTION DISTRIBUTION MATERIALS

3.1 Floor Control Valve Assembly Sets

3.2 Flushing Valve (Normally Closed), Sets

        1-1/2" Ø (40 mm) Sets

3.3 25mmØ Remote Inspector Test Valve Sets

3.4 Fire Department Connection Sets

3.5 Sprinkler Head Sets

3.6 Fire Hose Cabinet Sets

3.7 B.I. Pipe Sch. 40 x 6 m Length Sets

3.8 Fire Extinguisher Sets

3.9 B.I. Fittings Sets

3.10 Pipe Hanger and Support Sets

3.11 Consumable Materials Sets

3.12 Testing and Commissioning lot

     (Pressure Leak Test)

X

1.14.1 AIR CONDITIONING EQUIPMENT

1.1 VRF 4W CASSETE Sets

1.2 VRF CEILING SUSPENDED Sets

1.3 SPLIT TYPE ACU Sets

1.14.2 VENTILATION EQUIPMENTS

2.1 Centrifugal SISW Backward Inclined Fan Sets

       Floor Mount, Belt Drive, 1750 RPM, Sets

       380V/3ph/60Hz Sets

        TEF RD-5 3,800 CFM at 2.5" TSP, Sets

         3.0 HP motor, 230V/1ph/60hz Sets

2.2 AIR CURTAIN Sets

1.14.3 AIR CONDITIONING PIPING WORKS

TOTAL FOR FIRE PROTECTION SYSTEM

HVAC
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3.1 REFRIGERANT PIPING SYTEM Sets

3.2 COPPER PIPE SHORT RADIUS Sets

3.3 CCE Sets

3.4 REFNET BRANCH PIPE Sets

3.5 CONSUMABLE MATERIALS Sets

3.6 AC CONTROL WIRNG Sets

3.7 PIPE HANGER AND SUPPORT Sets

1.14.4 HVAC DUCT WORKS

4.1 DUCT WORKS Sets

4.2 Polyolefin Insulation with Foil & Adhesive, Sets

        1.2m x 25m x 25mm thick Sets

4.3 Air Terminals/Controls Sets

4.4 TESTING, START-UP, HAND-OVER INSPECTION lot

 & ACCEPTANCE

XI

1.15.1 STRUCTURED CABLING

1.1 EQUIPMENT Sets

1.2 WIRES Sets

1.3 RACEWAYS Sets

1.4 WIRING DEVICES Sets

1.5 BOXES Sets

1.6 MISCELLANEOUS lot

1.15.2 VIDEO CONFERENCING

2.1 EQUIPMENT Sets

2.2 WIRES Sets

2.3 RACEWAYS Sets

2.4 WIRING DEVICES Sets

2.5 BOXES Sets

2.6 MISCELLANEOUS lot

1.15.3 AUDIO SYSTEM

3.1 EQUIPMENT Sets

3.2 WIRES Sets

3.3 RACEWAYS Sets

3.4 WIRING DEVICES Sets

3.5 BOXES Sets

3.6 MISCELLANEOUS lot

TOTAL FOR COMMUNICATIONS

XII

1.16.1 VIDEO SURVEILANCE

1.1 EQUIPMENT Sets

1.2 WIRES Sets

1.3 RACEWAYS Sets

1.4 DEVICES Sets

1.5 BOXES Sets

TOTAL FOR HVAC

COMMUNICATIONS

ELECTRONIC AND SAFETY SECURITY
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1.6 MISCELLANEOUS lot

1.16.2 FIRE DETECTION ALARM SYTEM

2.1 EQUIPMENT Sets

2.2 WIRES Sets

2.3 RACEWAYS Sets

2.4 DEVICES Sets

2.5 BOXES Sets

2.6 MISCELLANEOUS lot

1.16.3 ACCESS CONTROL SYSTEM

3.1 EQUIPMENT Sets

3.2 WIRES Sets

3.3 RACEWAYS Sets

3.4 DEVICES Sets

3.5 BOXES Sets

3.6 MISCELLANEOUS lot

TOTAL FOR ELECTRONIC AND SAFETY AND SECURITY

X111 ELEVATOR SYSTEM

EQUIPMENT set

WIRES set

RACEWAYS set

DEVICES set

BOXES set

MISCELLANEOUS set

OTHER REQUIRED set

ESTIMATED PROJECT COST
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I.

1 Mobilization and Demobilization 1.00      lot

2

Permits and Licenses  - Securing of Government 
Regulated Permits and Certifications including Building 
Permit, Ancillary and Accessory Permits, Occupancy 
Permit, and Application and Payment of all fees and 
charges of Utility companies including documents/plans 
reproduction required thereto

1.00      lot

3 Temporary Facilities, Possession of Site 1.00      lot

4 Contractor and Consultant, Owner Representative 1.00      lot

5 Storage-Fabrication Shop 1.00      lot

6 Barracks 1.00      lot

7 Site Enclosure 1.00      lot

8 Temporary Electric Power and Water Supply 1.00      lot

9 Telephone,Data and Internet Services and Others 1.00      lot

10
Safety Occupational Hazard-Complete Supply of Safety 
& Health and Security Requirements

1.00      lot

11 PPE / Safety Requirements 1.00      lot

12
Complete As-Built Drawings, Operation and 
Maintainance Manual

1.00      lot

13 Clearing, Cleaning and Hauling of Debris 1.00      lot

14 Equipment Cost During Construction/Lifting Fee 1.00      lot

15 Handling of Materials 1.00      lot

TOTAL FOR GENERAL REQUIREMENTS

II.
1.0 EARTH  WORKS:

1.1 FOUNDATION
1.1.1 COLUNM / FOOTING m³
1.1.2 TIE BEAMS m³
1.1.3 WALL FOOTING m³
1.1.4 BACK FILL m³
1.1.5 COMPACTION

1.1.11 OTHERS REQUIRED AT SITE DEVELOPMENT

1.2 CONCRETING WORKS: ( 3000 psi )
1.2.1 COLUNM / FOOTING 3000 psi m³
1.2.2 TIE BEAM 3000 psi m³
1.2.3 WALL FOOTING 2500 psi m³
1.2.4 SLAB ON GRADE 2500 psi m³
1.2.5 COLUMN 3000 psi m³
1.2.6 SUSPENDED SLAB 3000 psi m³
1.2.7 BEAM 3000 psi m³
1.2.8 STAIR 3000 psi m³
1.2.9 CANOPY / LEDGE CONCRETE m³
1.2.10 SEPTIC TANK m³

PROJECT TITLE:CONSTRUCTION OF TWO STOREY OFFICE BUILDING 

PROJECT LOCATION:  MIMAROPA EXTENSION OFFICE, CALAPAN

 

Item No. DESCRIPTION QTY UNIT

GENERAL REQUIREMENTS

CIVIL WORKS



COOPERATIVE DEVELOPMENT AUTHORITY 

87 

 

 

1.2.11 OTHERS REQUIRED 

1.3 REINFORCEMENT WORKS / REBARS: ( Grade 40 )
1.3.1 COLUNM / FOOTING G-40 kgs

1.3.2 TIE BEAM G-40 kgs

1.3.3 WALL FOOTING G-33 kgs

1.3.4 SLAB ON GRADE  G-33 kgs

1.3.5 COLUMN G-40 kgs

1.3.6 SUSPENDED SLAB G-40 kgs

1.3.7 BEAM G-40 kgs

1.3.8 STAIR G-33 kgs

1.3.9 CANOPY / LEDGE CONCRETE kgs

1.3.10 SEPTIC TANK kgs

1.3.11 TIE WIRE # 16 Roll

1.3.12 OTHERS REQUIRED 

1.4 FORM WORKS: 
1.4.1 COLUNM / FOOTING m²

1.4.2 TIE BEAM m²

1.4.3 WALL FOOTING m²

1.4.4 SLAB ON GRADE m²

1.4.5 COLUMN m²

1.4.6 SUSPENDED SLAB m²

1.4.7 BEAM m²

1.4.8 STAIR m²

1.4.9 CANOPY / LEDGE CONCRETE m²

1.4.10 SEPTIC TANK m²

1.4.11 SCAFFOLDING AND STUDS m²

1.4.12 STRIPPING / REMOVAL FORMS

1.5 MASONRY WALLS (6" AND 4" CHB)
1.5.1 EXTERIOR WALL ( CHB 5" - 6") m²

1.5.2 INTERIOR WALL ( CHB 4" ) m²

1.5.3 DOWELS 100mm Ø x 6.00m G-33 kgs

1.5.4 TIE WIRE # 16 Roll

1.5.5 PLASTERING OF EXTERIOR WALL m²

1.5.6 PLASTERING OF INTERIOR WALL m²

1.5.7 CANOPY / LEDGE CONCRETE m²

1.5.8 SEPTIC TANK m²

TOTAL FOR CIVIL WORKS

III

1.6 ROOF AND FRAMING
1.6.1 LONGSPAN PRE-PAINTED 0.6 THK QUADRIB lm

1.6.2 COUNTER FLASHING 2410mm x 0.5mm lm

1.6.3 RIDGE ROLL 2410mm x 0.5mm lm

1.6.4 GUTTER 2410mm x 0.5mm lm

1.6.5 VALLEY GUTTER lm

1.6.6 INSULATION m²

1.6.7 PURLINS 50mm x 100mm x 1.5mm thk. TUBULAR kgs

1.6.8 RAFTER 50mm x 125mm x 1.5mm thk. TUBULAR kgs

1.6.9 WELDING ROD kgs

1.6.10 CUTTING AND CONSUMABLES lot

ROOFING & FRAMING AND RAFTER
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TOTAL FOR  ROOFING AND FRAMING WORKS

IV
1.7 PAINTING WORKS

1.7.1 SKIM COAT m²

1.7.2 INTERIOR WALL m²

1.7.3 EXTERIOR WALL m²

1.7.4 CEILING m²

1.7.5 CABINET m²

1.7.6 CANOPY / LEDGE CONCRETE m²

1.7.7 GRILLS-SPECIALTY METALS m²

1.7.8 FACADE / LEDGE CONCRETE

1.8 DOORS AND WINDOWS (GLASS-GLAZING)

1.8.1
FIXED WALL USING BRONZE GLASS W/ DOUBLE 
SWING DOOR AND HEADER (CLEAR GLASS) ON PC 
WHITE FRAME WITH FRAME

Set

1.8.2 SLIDING DOOR WITH WHITE FRAME 6mm GLASS Set

1.8.3
HOLLOW CORE-FLUSH DOOR WITH 10cm DEEP 
WINDOW. CLEAR GLASS, JAMB INCLUDED 
PAINTCOATED

Set

1.8.4
SINGLE SWING DOOR PC WHITE FRAME 6mm 
CLEAR GLASS

Set

1.8.5 WOODEN DOOR JAMB ( 50mm x 150mm ) Yacal Set 

1.8.6 SOLID PANEL DOOR ( Tanguile or any Equivalent) Set 

1.8.7 HARDWARES AND ACCESSORIES lot

TOTAL FOR FINSING WORKS

V
1.9 ELECTRICAL WORKS:

1.9.1 POWER Set

1.9.2 LIGHTS Set

1.9.3 WIRING AND DEVICES Roll

1.9.4 SWITCH BOARDS AND PANEL BOARDS Set

1.9.5 APPARATUS WIRING Set

1.9.6 ACU WIRINGS Set

1.9.7  RACEWAYS Set

1.9.8 ENCLOSED CIRCUIT BREAKER Set

1.9.9 FIRE PRO(Stand Pipe & Fire Hose Box and etc.) Set

1.9.10 CCTV-SECURITY Set

TOTAL FOR ELECTRICAL WORKS

VI
1.10 1.10.1 SEWER SYSTEM: moldex or any equivalent

1.10.2 Drainage System 125mm - 150mmØ Pvc Seriess 1000 pcs

1.10.3 Storm Drain Systerm 100mm - 125mmØ Series 1000 pcs

1.10.4 Floor Drain system & Toilet  & Bath Piping Sytem pcs

1.10.5 Down Spout system 100mmØ Series 1000 pcs

1.10.6 Sanitary Fittings Series 1000 pcs

WATER SYSTEM  PPR PIPES AND FITTINGS
1.10.7 Water main supply System 38mmØ pcs

1.10.8 Water distribution line System 20mmØ pcs

PLUMBING AND SANITARY WORKS

ELECTRICAL WORK AND POWER

FINISHING WORKS
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1.10.9 Fitting and Accessories Ppr type pcs

1.10.10 Plumbing Fixture and Accessories pcs

1.10.11 Water Closet set

1.10.12 Lavatories set

1.10.13 Water Heater set

1.10.14 Faucet and Valves set

1.10.15 Soap dish Holder set

1.10.16 Toilet Paper Holders set

TOTAL FOR PLUMBING AND SANITARY WORKS

VIII
1.12.1 GROUND FLOOR

60x60 GLOSSY TILES/NON SKID pcs

1.12.2 SECOND FLOOR
 60x60 GLOOSY/NON-SKID pcs

CONSUMABLES

1.12.3 CEMENT bags

SAND m³

ADHESIVE bags

TILE GROUT bags

EPOXY qtz

MULTI BOND gal

TOTAL FOR TILE WORKS

IX
1.13.1 1.0 FIRE PUMP EQUIPMENTS and FIRE RESERVE TANK Sets

1.1 Fire Pump, FP/1 Sets

Controller for Fire Pump, FPC/1 Sets

Jockey Pump, JP/1 Sets

Controller for Jockey Pump, JPC/1 Sets

1.2 Fire Reserve Tank, Reinforced Concrete Sets

       Tank, Underground Sets

1.3 Miscellaneous and Consumables Sets

1.4 Fire Pump Performance Testing Sets

2.0 VALVES and OTHER RELATED MATERIALS Sets

2.1 OS&Y Gate Valve Sets

2.2 Pressure Relief Valve Sets

2.3 Flexible Connection Sets

2.4 Flow Meter, 4" Ø (100 mm) Sets

2.5 65 mm Fire Pump Test Connection Valve Sets

2.6 Pressure Gauge Sets

2.7 Float Valve, 4" Ø (100 mm) Sets

2.8 Alarm Check Valve Riser Sets

2.9 Manhole Cover, 600 mm Ø Sets

2.10 Ladder Rung Sets

1.13.2 3.0 FIRE PROTECTION DISTRIBUTION MATERIALS
3.1 Floor Control Valve Assembly Sets

3.2 Flushing Valve (Normally Closed), Sets

        1-1/2" Ø (40 mm) Sets

TILE WORKS

FIRE PROTECTION SYSTEM



COOPERATIVE DEVELOPMENT AUTHORITY 

90 

 

 

3.3 25mmØ Remote Inspector Test Valve Sets

3.4 Fire Department Connection Sets

3.5 Sprinkler Head Sets

3.6 Fire Hose Cabinet Sets

3.7 B.I. Pipe Sch. 40 x 6 m Length Sets

3.8 Fire Extinguisher Sets

3.9 B.I. Fittings Sets

3.10 Pipe Hanger and Support Sets

3.11 Consumable Materials Sets

3.12 Testing and Commissioning lot

     (Pressure Leak Test)

X

1.14.1 AIR CONDITIONING EQUIPMENT

1.14.2 VENTILATION EQUIPMENTS
2.1 Centrifugal SISW Backward Inclined Fan Sets

       Floor Mount, Belt Drive, 1750 RPM, Sets

       380V/3ph/60Hz Sets

        TEF RD-5 3,800 CFM at 2.5" TSP, Sets

         3.0 HP motor, 230V/1ph/60hz Sets

1.14.3 AIR CONDITIONING PIPING WORKS
3.1 REFRIGERANT PIPING SYTEM Sets

3.2 COPPER PIPE SHORT RADIUS Sets

3.3 CCE Sets

3.4 REFNET BRANCH PIPE Sets

3.5 CONSUMABLE MATERIALS Sets

3.6 AC CONTROL WIRNG Sets

1.14.4 HVAC DUCT WORKS
4.1 DUCT WORKS Sets

4.2 Polyolefin Insulation with Foil & Adhesive, Sets

        1.2m x 25m x 25mm thick Sets

4.3 Air Terminals/Controls Sets

4.4 TESTING, START-UP, HAND-OVER INSPECTION lot

 & ACCEPTANCE

XI

1.15.1 STRUCTURED CABLING
1.2 WIRES Sets

1.3 RACEWAYS Sets

1.4 WIRING DEVICES Sets

1.5 BOXES Sets

1.6 MISCELLANEOUS lot

1.15.2 VIDEO CONFERENCING
2.2 WIRES Sets

2.3 RACEWAYS Sets

2.4 WIRING DEVICES Sets

2.5 BOXES Sets

2.6 MISCELLANEOUS lot

TOTAL FOR HVAC

COMMUNICATIONS

TOTAL FOR FIRE PROTECTION SYSTEM

HVAC
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1.15.3 AUDIO SYSTEM

3.2 WIRES Sets

3.3 RACEWAYS Sets

3.4 WIRING DEVICES Sets

3.5 BOXES Sets

3.6 MISCELLANEOUS lot

TOTAL FOR COMMUNICATIONS

XII

1.16.1 VIDEO SURVEILANCE

1.2 WIRES Sets

1.3 RACEWAYS Sets

1.4 DEVICES Sets

1.5 BOXES Sets

1.6 MISCELLANEOUS lot

1.16.2 FIRE DETECTION ALARM SYTEM

2.1 EQUIPMENT Sets

2.2 WIRES Sets

2.3 RACEWAYS Sets

2.4 DEVICES Sets

2.5 BOXES Sets

2.6 MISCELLANEOUS lot

1.16.3 ACCESS CONTROL SYSTEM

3.2 WIRES Sets

3.3 RACEWAYS Sets

3.4 DEVICES Sets

3.5 BOXES Sets

3.6 MISCELLANEOUS lot

TOTAL FOR ELECTRONIC AND SAFETY AND SECURITY

ESTIMATED PROJECT COST

ELECTRONIC AND SAFETY SECURITY
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I.

1 Mobilization and Demobilization 1.00      lot

2

Permits and Licenses  - Securing of Government 
Regulated Permits and Certifications including Building 
Permit, Ancillary and Accessory Permits, Occupancy 
Permit, and Application and Payment of all fees and 
charges of Utility companies including documents/plans 
reproduction required thereto

1.00      lot

3 Temporary Facilities, Possession of Site 1.00      lot

4 Storage-Fabrication Shop 1.00      lot

5 Barracks 1.00      lot

6
Safety Occupational Hazard-Complete Supply of Safety 
& Health and Security Requirements

1.00      lot

7 PPE / Safety Requirements 1.00      lot

8 Complete As-Built Drawings 1.00      lot

9 Equipment Cost During Construction/Lifting Fee 1.00      lot

10 Clearing, Cleaning and Hauling of Debris 1.00      lot

11 Handling of Materials 1.00      lot

TOTAL FOR GENERAL REQUIREMENTS

II.
1.0 EARTH  WORKS:

1.1 FOUNDATION
1.1.1 COLUNM / FOOTING m³
1.1.2 TIE BEAMS m³
1.1.3 WALL FOOTING m³
1.1.4 BACK FILL m³
1.1.5 COMPACTION

1.1.11 OTHERS REQUIRED AT SITE DEVELOPMENT

1.2 CONCRETING WORKS: ( 3000 psi )
1.2.1 COLUNM / FOOTING 3000 psi m³
1.2.2 TIE BEAM 3000 psi m³
1.2.3 WALL FOOTING 2500 psi m³
1.2.4 SLAB ON GRADE 2500 psi m³
1.2.5 COLUMN 3000 psi m³
1.2.6 SUSPENDED SLAB 3000 psi m³
1.2.7 BEAM 3000 psi m³
1.2.9 CANOPY / LEDGE CONCRETE m³
1.2.10 OTHERS REQUIRED 

1.3 REINFORCEMENT WORKS / REBARS: ( Grade 40 )
1.3.1 COLUNM / FOOTING G-40 kgs

1.3.2 TIE BEAM G-40 kgs

1.3.3 WALL FOOTING G-33 kgs

1.3.4 SLAB ON GRADE  G-33 kgs

1.3.6 SUSPENDED SLAB G-40 kgs

PROJECT TITLE: 

PROJECT LOCATION:   CDA EXTENSION OFFICE, TACLOBAN

 

Item No. DESCRIPTION QTY UNIT

GENERAL REQUIREMENTS

CIVIL WORKS
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1.3.7 BEAM G-40 kgs

1.3.9 CANOPY / LEDGE CONCRETE kgs

1.3.11 TIE WIRE # 16 Roll

1.3.12 OTHERS REQUIRED 

1.4 FORM WORKS: 
1.4.1 COLUNM / FOOTING m²

1.4.2 TIE BEAM m²

1.4.3 WALL FOOTING m²

1.4.4 SLAB ON GRADE m²

1.4.5 COLUMN m²

1.4.6 SUSPENDED SLAB m²

1.4.7 BEAM m²

1.4.9 CANOPY / LEDGE CONCRETE m²

1.4.11 SCAFFOLDING AND STUDS m²

1.4.12 STRIPPING / REMOVAL FORMS

1.5 MASONRY WALLS (6" AND 4" CHB)
1.5.1 EXTERIOR WALL ( CHB 5" - 6") m²

1.5.2 INTERIOR WALL ( CHB 4" ) m²

1.5.3 DOWELS 100mm Ø x 6.00m G-33 kgs

1.5.4 TIE WIRE # 16 Roll

1.5.5 PLASTERING OF EXTERIOR WALL m²

1.5.6 PLASTERING OF INTERIOR WALL m²

1.5.7 CANOPY / LEDGE CONCRETE m²

TOTAL FOR CIVIL WORKS

III

1.6 ROOF AND FRAMING
1.6.1 LONGSPAN PRE-PAINTED 0.6 THK QUADRIB lm

1.6.2 COUNTER FLASHING 2410mm x 0.5mm lm

1.6.4 GUTTER 2410mm x 0.5mm lm

1.6.6 INSULATION m²

1.6.7 PURLINS 50mm x 100mm x 1.5mm thk. TUBULAR kgs

1.6.8 RAFTER 50mm x 125mm x 1.5mm thk. TUBULAR kgs

1.6.9 WELDING ROD kgs

1.6.10 CUTTING AND CONSUMABLES lot

TOTAL FOR  ROOFING AND FRAMING WORKS

IV
1.7 PAINTING WORKS-Existing Building and Additional Building

1.7.1 SKIM COAT m²

1.7.2 INTERIOR WALL m²

1.7.3 EXTERIOR WALL m²

1.7.4 CEILING m²

1.7.5 CABINET m²

1.7.6 CANOPY / LEDGE CONCRETE m²

1.7.7 GRILLS-SPECIALTY METALS m²

1.7.8 FACADE / LEDGE CONCRETE m²

1.7.9 OTHERS REQUIRED m²

1.8 DOORS AND WINDOWS AS APPLICABLE

ROOFING & FRAMING AND RAFTER

FINISHING WORKS
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1.8.1
FIXED WALL USING BRONZE GLASS W/ DOUBLE 
SWING DOOR AND HEADER (CLEAR GLASS) ON PC 
WHITE FRAME WITH FRAME

Set

1.8.2 SLIDING DOOR WITH WHITE FRAME 6mm GLASS Set

1.8.3
HOLLOW CORE-FLUSH DOOR WITH 10cm DEEP 
WINDOW. CLEAR GLASS, JAMB INCLUDED 
PAINTCOATED

Set

1.8.4
SINGLE SWING DOOR PC WHITE FRAME 6mm 
CLEAR GLASS

Set

1.8.5 WOODEN DOOR JAMB ( 50mm x 150mm ) Yacal Set 

1.8.6 SOLID PANEL DOOR ( Tanguile or any Equivalent) Set 

1.8.7 HARDWARES AND ACCESSORIES lot

TOTAL FOR FINSING WORKS

V
1.9 ELECTRICAL WORKS:

1.9.1 POWER Set

1.9.2 LIGHTS Set

1.9.3 WIRING AND DEVICES Roll

1.9.4 SWITCH BOARDS AND PANEL BOARDS Set

1.9.5 APPARATUS WIRING Set

1.9.6 ACU WIRINGS Set

1.9.7  RACEWAYS Set

1.9.8 ENCLOSED CIRCUIT BREAKER Set

1.9.9 FIRE PRO(Stand Pipe & Fire Hose Box and etc.) Set

1.9.10 CCTV-SECURITY Set

TOTAL FOR ELECTRICAL WORKS

VI
1.10 1.10.1 SEWER SYSTEM: moldex or any equivalent

1.10.2 Drainage System 125mm - 150mmØ Pvc Seriess 1000 pcs

1.10.3 Storm Drain Systerm 100mm - 125mmØ Series 1000 pcs

1.10.4 Floor Drain system & Toilet  & Bath Piping Sytem pcs

1.10.5 Down Spout system 100mmØ Series 1000 pcs

1.10.6 Sanitary Fittings Series 1000 pcs

WATER SYSTEM  PPR PIPES AND FITTINGS
1.10.7 Water main supply System 38mmØ pcs

1.10.8 Water distribution line System 20mmØ pcs

1.10.9 Fitting and Accessories Ppr type pcs

1.10.10 Plumbing Fixture and Accessories pcs

1.10.11 Water Closet set

1.10.12 Lavatories set

1.10.13 Water Heater set

1.10.14 Faucet and Valves set

1.10.15 Soap dish Holder set

1.10.16 Toilet Paper Holders set

TOTAL FOR PLUMBING AND SANITARY WORKS

VII
1.11.1 OFFICES AND RECEPTION  LOBBY

RECEPTION TABLE / COUNTER TOPS sets

PLUMBING AND SANITARY WORKS AS APPLICABLE 

FURNITURES  TABLE AND CHAIRS

ELECTRICAL WORK AND POWER
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COMPUTER TABLE sets

CHAIRS sets

1.11.2 CONFFERENCE ROOM
CONFERENCE TABLE sets

CHAIRS sets

PROJECTORS AND TV SCREEN sets

1.11.3 STORAGE ROOM AND FILE CABINET AND COUNTER TOPS
FILES CABINET / STOCK ROOM CABINET sets

TOTAL OF FURNITURES , TABLE AND CHAIRS

VIII
1.12.0 ADDITIONAL BUILDING

1ST Floor  non Skid 40x40 Mariwasa Tiles pcs

2nd Floor Glazed Mariwasa 40 x40 Tiles pcs

1.12.1 GROUND FLOOR

pcs

CONSUMABLES

1.12.2 SECOND FLOOR

pcs

CONSUMABLES

1.12.3 THIRD FLOOR

pcs

CONSUMABLES

1.12.4 ROOF DECK
ALL AREA

CONSUMABLES

1.12.3 CEMENT bags

SAND m³

ADHESIVE bags

TILE GROUT bags

EPOXY qtz

MULTI BOND gal

TOTAL FOR TILE WORKS

IX
1.13.1 1.0 FIRE PUMP EQUIPMENTS and FIRE RESERVE TANK Sets

1.1 Fire Pump, FP/1 Sets

Controller for Fire Pump, FPC/1 Sets

Jockey Pump, JP/1 Sets

Controller for Jockey Pump, JPC/1 Sets

1.2 Fire Reserve Tank, Reinforced Concrete Sets

       Tank, Underground Sets

1.3 Miscellaneous and Consumables Sets

1.4 Fire Pump Performance Testing Sets

2.0 VALVES and OTHER RELATED MATERIALS Sets

2.1 OS&Y Gate Valve Sets

2.2 Pressure Relief Valve Sets

TILE WORKS

FIRE PROTECTION SYSTEM AS APPLICABLE 

HALLWAY 60X60 HOMOGENEOUS VITRIFIED-conformed with 
the existing

HALLWAY 60X60 HOMOGENEOUS VITRIFIED-conformed with 
the existing

HALLWAY 60X60 HOMOGENEOUS VITRIFIED-conformed with 
the existing
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2.3 Flexible Connection Sets

2.4 Flow Meter, 4" Ø (100 mm) Sets

2.5 65 mm Fire Pump Test Connection Valve Sets

2.6 Pressure Gauge Sets

2.7 Float Valve, 4" Ø (100 mm) Sets

2.8 Alarm Check Valve Riser Sets

2.9 Manhole Cover, 600 mm Ø Sets

2.10 Ladder Rung Sets

1.13.2 3.0 FIRE PROTECTION DISTRIBUTION MATERIALS
3.1 Floor Control Valve Assembly Sets

3.2 Flushing Valve (Normally Closed), Sets

        1-1/2" Ø (40 mm) Sets

3.3 25mmØ Remote Inspector Test Valve Sets

3.4 Fire Department Connection Sets

3.5 Sprinkler Head Sets

3.6 Fire Hose Cabinet Sets

3.7 B.I. Pipe Sch. 40 x 6 m Length Sets

3.8 Fire Extinguisher Sets

3.9 B.I. Fittings Sets

3.10 Pipe Hanger and Support Sets

3.11 Consumable Materials Sets

3.12 Testing and Commissioning lot

     (Pressure Leak Test)

X

1.14.1 AIR CONDITIONING EQUIPMENT
1.1 VRF 4W CASSETE Sets

1.2 VRF CEILING SUSPENDED Sets

1.3 SPLIT TYPE ACU Sets

1.14.2 VENTILATION EQUIPMENTS
2.1 Centrifugal SISW Backward Inclined Fan Sets

       Floor Mount, Belt Drive, 1750 RPM, Sets

       380V/3ph/60Hz Sets

        TEF RD-5 3,800 CFM at 2.5" TSP, Sets

         3.0 HP motor, 230V/1ph/60hz Sets

2.2 AIR CURTAIN Sets

1.14.3 AIR CONDITIONING PIPING WORKS

3.1 REFRIGERANT PIPING SYTEM Sets

3.2 COPPER PIPE SHORT RADIUS Sets

3.3 CCE Sets

3.4 REFNET BRANCH PIPE Sets

3.5 CONSUMABLE MATERIALS Sets

3.6 AC CONTROL WIRNG Sets

3.7 PIPE HANGER AND SUPPORT Sets

1.14.4 HVAC DUCT WORKS
4.1 DUCT WORKS Sets

4.2 Polyolefin Insulation with Foil & Adhesive, Sets

        1.2m x 25m x 25mm thick Sets

4.3 Air Terminals/Controls Sets

TOTAL FOR FIRE PROTECTION SYSTEM

HVAC AS APPLICABLE
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4.4 TESTING, START-UP, HAND-OVER INSPECTION lot

 & ACCEPTANCE

XI

1.15.1 STRUCTURED CABLING
1.1 EQUIPMENT Sets

1.2 WIRES Sets

1.3 RACEWAYS Sets

1.4 WIRING DEVICES Sets

1.5 BOXES Sets

1.6 MISCELLANEOUS lot

1.15.2 VIDEO CONFERENCING
2.1 EQUIPMENT Sets

2.2 WIRES Sets

2.3 RACEWAYS Sets

2.4 WIRING DEVICES Sets

2.5 BOXES Sets

2.6 MISCELLANEOUS lot

1.15.3 AUDIO SYSTEM
3.1 EQUIPMENT Sets

3.2 WIRES Sets

3.3 RACEWAYS Sets

3.4 WIRING DEVICES Sets

3.5 BOXES Sets

3.6 MISCELLANEOUS lot

TOTAL FOR COMMUNICATIONS

XII

1.16.1 VIDEO SURVEILANCE
1.1 EQUIPMENT Sets

1.2 WIRES Sets

1.3 RACEWAYS Sets

1.4 DEVICES Sets

1.5 BOXES Sets

1.6 MISCELLANEOUS lot

1.16.2 FIRE DETECTION ALARM SYTEM
2.1 EQUIPMENT Sets

2.2 WIRES Sets

2.3 RACEWAYS Sets

2.4 DEVICES Sets

2.5 BOXES Sets

2.6 MISCELLANEOUS lot

1.16.3 ACCESS CONTROL SYSTEM
3.1 EQUIPMENT Sets

3.2 WIRES Sets

3.3 RACEWAYS Sets

3.4 DEVICES Sets

3.5 BOXES Sets

3.6 MISCELLANEOUS lot

TOTAL FOR HVAC

COMMUNICATIONS

ELECTRONIC AND SAFETY SECURITY
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TOTAL FOR ELECTRONIC AND SAFETY AND SECURITY

X111 ELEVATOR SYSTEM

EQUIPMENT

WIRES

RACEWAYS

DEVICES

BOXES

MISCELLANEOUS

OTHER REQUIRED

ESTIMATED PROJECT COST
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I.

1 Mobilization and Demobilization 1.00      lot

2

Permits and Licenses  - Securing of Government 
Regulated Permits and Certifications including Building 
Permit, Ancillary and Accessory Permits, Occupancy 
Permit, and Application and Payment of all fees and 
charges of Utility companies including documents/plans 
reproduction required thereto

1.00      lot

3 Temporary Facilities, Possession of Site 1.00      lot

4 Storage-Fabrication Shop 1.00      lot

5 Barracks 1.00      lot

6
Safety Occupational Hazard-Complete Supply of Safety 
& Health and Security Requirements

1.00      lot

7 PPE / Safety Requirements 1.00      lot

8 Complete As-Built Drawings 1.00      lot

9 Clearing, Cleaning and Hauling of Debris 1.00      lot

10 Handling of Materials 1.00      lot

TOTAL FOR GENERAL REQUIREMENTS

II.
1.1 EARTH  WORKS:

EXCAVATION WORKS m³
BACK FILL m³

1.2 CONCRETING WORKS: ( 3000 psi ) m³
1.3 REINFORCEMENT WORKS / REBARS: m³
1.4 FORM WORKS: m²

ESTIMATED PROJECT COST

GENERAL REQUIREMENTS

CIVIL WORKS/RETAINING WALL

PROJECT TITLE: Site Development-Construction of Retaining Wall

PROJECT LOCATION:  CDA EXTENSION OFFICE BALINTAWAK, PAGADIAN CITY

 

Item No. DESCRIPTION QTY UNIT
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I.

1 Mobilization and Demobilization 1.00      lot

2

Permits and Licenses  - Securing of Government 
Regulated Permits and Certifications including Building 
Permit, Ancillary and Accessory Permits, Occupancy 
Permit, and Application and Payment of all fees and 
charges of Utility companies including documents/plans 
reproduction required thereto

1.00      lot

3 Temporary Facilities, Possession of Site 1.00      lot

4 Storage-Fabrication Shop 1.00      lot

5 Barracks 1.00      lot

6
Safety Occupational Hazard-Complete Supply of Safety 
& Health and Security Requirements

1.00      lot

7 PPE / Safety Requirements 1.00      lot

8 Complete As-Built Drawings 1.00      lot

9 Clearing, Cleaning and Hauling of Debris 1.00      lot

10 Handling of Materials 1.00      lot

TOTAL FOR GENERAL REQUIREMENTS

II.
1.0 EARTH  WORKS: m³
1.1 FOUNDATION

1.1.1 COLUMN / FOOTING m³
1.1.2 TIE BEAMS m³
1.1.3 WALL FOOTING m³
1.1.4 BACK FILL m³
1.1.5 COMPACTION

1.1.11 OTHERS REQUIRED AT SITE DEVELOPMENT

1.2 CONCRETING WORKS: ( 3000 psi )
1.2.1 COLUNM / FOOTING 3000 psi m³
1.2.2 TIE BEAM 3000 psi m³
1.2.3 WALL FOOTING 2500 psi m³
1.2.4 SLAB ON GRADE 2500 psi m³
1.2.5 COLUMN 3000 psi m³
1.2.6 SUSPENDED SLAB 3000 psi m³
1.2.7 BEAM 3000 psi m³
1.2.8 CANOPY / LEDGE CONCRETE m³
1.2.9 CONCRETE ROOFING m³

1.2.11 OTHERS REQUIRED 

1.3 REINFORCEMENT WORKS / REBARS: ( Grade 40 )
1.3.1 COLUNM / FOOTING G-40 kgs

1.3.2 TIE BEAM G-40 kgs

1.3.3 WALL FOOTING G-33 kgs

1.3.4 SLAB ON GRADE  G-33 kgs

1.3.5 COLUMN G-40 kgs

PROJECT TITLE: CONSTRUCTION OF ADDITIONAL BUILDING

PROJECT LOCATION:  CDA EXTENSION OFFICE, CANITOAN, CAGAYAN DE ORO CITY

 

Item No. DESCRIPTION QTY UNIT

GENERAL REQUIREMENTS

CIVIL WORKS
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1.3.6 SUSPENDED SLAB G-40 kgs

1.3.7 BEAM G-40 kgs

1.3.9 CANOPY / LEDGE CONCRETE kgs

1.3.10 TIE WIRE # 16 Roll

1.3.11 CONCRETE ROOFING

1.3.12 OTHERS REQUIRED 

1.4 FORM WORKS: 
1.4.1 COLUNM / FOOTING m²

1.4.2 TIE BEAM m²

1.4.3 WALL FOOTING m²

1.4.4 SLAB ON GRADE m²

1.4.5 COLUMN m²

1.4.6 SUSPENDED SLAB m²

1.4.7 BEAM m²

1.4.8 CANOPY / LEDGE CONCRETE m²

1.4.9 SCAFFOLDING AND STUDS m²

1.4.10 CONCRETE ROOFING m²

1.4.11 STRIPPING / REMOVAL FORMS

1.5 MASONRY WALLS (6" AND 4" CHB)
1.5.1 EXTERIOR WALL ( CHB 5" - 6") m²

1.5.2 INTERIOR WALL ( CHB 4" ) m²

1.5.3 DOWELS 100mm Ø x 6.00m G-33 kgs

1.5.4 TIE WIRE # 16 Roll

1.5.5 PLASTERING OF EXTERIOR WALL m²

1.5.6 PLASTERING OF INTERIOR WALL m²

1.5.7 CANOPY / LEDGE CONCRETE m²

TOTAL FOR CIVIL WORKS

TOTAL FOR  ROOFING AND FRAMING WORKS

IV
1.7 PAINTING WORKS (OPTIONAL)

1.7.1 SKIM COAT m²

1.7.2 INTERIOR WALL m²

1.7.4 CEILING m²

1.7.6 CANOPY / LEDGE CONCRETE m²

1.7.7 GRILLS-SPECIALTY METALS m²

1.7.8 FACADE / LEDGE CONCRETE

1.8 DOORS AND WINDOWS AS APPLICABLE

1.8.1
FIXED WALL USING BRONZE GLASS W/ DOUBLE 
SWING DOOR AND HEADER (CLEAR GLASS) ON PC 
WHITE FRAME WITH FRAME

Set

1.8.2 SLIDING DOOR WITH WHITE FRAME 6mm GLASS Set

1.8.3
HOLLOW CORE-FLUSH DOOR WITH 10cm DEEP 
WINDOW. CLEAR GLASS, JAMB INCLUDED 
PAINTCOATED

Set

1.8.4
SINGLE SWING DOOR PC WHITE FRAME 6mm 
CLEAR GLASS

Set

1.8.5 WOODEN DOOR JAMB ( 50mm x 150mm ) Yacal Set 

1.8.6 SOLID PANEL DOOR ( Tanguile or any Equivalent) Set 

1.8.7 HARDWARES AND ACCESSORIES lot

FINISHING WORKS
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TOTAL FOR FINSING WORKS

V
1.9 ELECTRICAL WORKS:

1.9.1 POWER Set

1.9.2 LIGHTS Set

1.9.3 WIRING AND DEVICES Roll

1.9.4 SWITCH BOARDS AND PANEL BOARDS Set

1.9.5 APPARATUS WIRING Set

1.9.6 ACU WIRINGS Set

1.9.7  RACEWAYS Set

1.9.8 ENCLOSED CIRCUIT BREAKER Set

TOTAL FOR ELECTRICAL WORKS

VI

WATER SYSTEM  PPR PIPES AND FITTINGS
1.10.7 Water main supply System 38mmØ pcs

1.10.8 Water distribution line System 20mmØ pcs

1.10.9 Fitting and Accessories Ppr type pcs

1.10.10 Plumbing Fixture and Accessories pcs

1.10.11 Water Closet set

1.10.12 Lavatories set

1.10.14 Faucet and Valves set

1.10.16 Toilet Paper Holders set

TOTAL FOR PLUMBING AND SANITARY WORKS

VIII
1.12.1 SECOND FLOOR

ALL AREA pcs

CONSUMABLES

1.12.2 CEMENT bags

SAND m³

ADHESIVE bags

TILE GROUT bags

EPOXY qtz

MULTI BOND gal

TOTAL FOR TILE WORKS

IX

1.14.3 AIR CONDITIONING PIPING WORKS
3.1 REFRIGERANT PIPING SYTEM Sets

3.2 COPPER PIPE SHORT RADIUS Sets

3.4 REFNET BRANCH PIPE Sets

3.5 CONSUMABLE MATERIALS Sets

3.6 AC CONTROL WIRNG Sets

3.7 PIPE HANGER AND SUPPORT Sets

X

TOTAL FOR HVAC

ELECTRONIC AND SAFETY SECURITY

PLUMBING AND SANITARY WORKS AS APPLICABLE

TILE WORKS

HVAC AS APPLICABLE

ELECTRICAL WORK AND POWER
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1.16.2 FIRE DETECTION ALARM SYTEM

2.1 EQUIPMENT Sets

2.2 WIRES Sets

2.3 RACEWAYS Sets

2.4 DEVICES Sets

2.5 BOXES Sets

2.6 MISCELLANEOUS lot

TOTAL FOR ELECTRONIC AND SAFETY AND SECURITY

ESTIMATED PROJECT COST
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Section VIII. Checklist of Technical and 
Financial Documents 
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Checklist of Technical and Financial 
Documents 

I. TECHNICAL COMPONENT ENVELOPE 
  

Class “A” Documents 
 

Legal Documents 
 

☐ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all 
pages); in accordance with Section 8.5.2 of the IRR; 

Technical Documents 

☐ (b) Statement of the prospective bidder of all its ongoing government and 
private contracts, including contracts awarded but not yet started, if 
any, whether similar or not similar in nature and complexity to the 
contract to be bid; and 

 
☐  

 

☐ 

(c) Statement of the bidder’s Single Largest Completed Contract (SLCC) 
similar to the contract to be bid, except under conditions provided for 
in Sections 23.4.1.3 and 23.4.2.4 of the 2016 revised IRR of RA No. 
9184, within the relevant period as provided in the Bidding Documents; 
and 

(d) Special PCAB License in case of Joint Ventures and registration for 
the type and cost of the contract to be bid; and 

 
☐ 
 

(e) Original copy of Bid Security. If in the form of a Surety Bond, submit 
also a certification issued by the Insurance Commission; 
Or  
Original copy of Notarized Bid Securing Declaration; and 
  

 
☐  
☐ 

 

☐ 

(f) Project Requirements, which shall include the following: 
a. Organizational chart for the contract to be bid;  
b. List of contractor’s key personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), to be 
assigned to the contract to be bid, with their complete 
qualification and experience data; 

c. List of contractor’s major equipment units, which are owned, 
leased, and/or under purchase agreements, supported by proof 
of ownership or certification of availability of equipment from the 
equipment lessor/vendor for the duration of the project, as the 
case may be; and 

☐ (g) Original duly signed Omnibus Sworn Statement (OSS); and if 
applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
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Attorney of all members of the joint venture giving full power and 
authority to its officer to sign the OSS and do acts to represent the 
Bidder. 

 

Financial Documents 

☐ (h) The prospective bidder’s computation of Net Financial Contracting 
Capacity (NFCC); P_________________ 
or  
A committed Line of Credit from a Universal or Commercial Bank in 
lieu of its NFCC computation. 
 

 
Class “B” Documents 

☐ (i) If applicable, a duly signed joint venture agreement (JVA) in case the 
joint venture is already in existence; 
or  
Duly notarized statements from all the potential joint venture partners 
stating that they will enter into and abide by the provisions of the JVA 
in the instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 
 

☐ (j) Original of duly signed and accomplished Financial Bid Form; and 
 

 
TOTAL AMOUNT OF BID:  P________________ 

Other documentary requirements under RA No. 9184 (as applicable) 

☐ 
☐ 
 
 

☐  

(k) Original of duly signed Bid Prices in the Bill of Quantities; and 
(l) Duly accomplished Detailed Estimates Form, including a summary 

sheet indicating the unit prices of construction materials, labor rates, 
and equipment rentals used in coming up with the Bid; and 

(m) Cash Flow by Quarter. 
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Section IX. Bidding Forms  
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Statement of all Ongoing Government and Private Contracts 
Including Contracts Awarded but not yet Started 

  
  
Business Name: _______________________________________________   
Business Address:______________________________________________   
  
Name of 
Client/Contact 
Person/Contact  
Number/Contact 
Email Address  
  

Date of 
the  
Contract  
  

Title of the 
Contract/Name 
of the Project 
 

Kinds 
of 
Goods  
  

Total 
Amount 
of 
Contract 
 

Value of  
Outstanding 
Contracts  

Date of 
Delivery  
  

Government            
            
            
            
            
Private            
            

            
       
 Total           
  
  

Submitted by : __________________________________________   
 (Printed Name and Signature)  

Designation      : ___________________________________________   
  
Date                  : ___________________________________________  

  
Instructions:  
  

i. State all ongoing contracts including those awarded but not yet started 
(government and private contracts which may be similar or not similar to the 
project being bidded) prior to October 18, 2024.  

ii. If there is no ongoing contract 

iii.  Including those awarded but not yet started as of the aforementioned period, 
state none or equivalent term.  

iv. The total amount of the ongoing and awarded but not yet started contracts 
should be consistent with those used in the Net Financial Contracting Capacity 
(NFCC). 
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Statement of Single Largest Completed Contract which is 
Similar in Nature 

 
 
Business Name: _______________________________________________   
Business Address:______________________________________________   
  
  

Name of  
Client/Contact  

Person/Contact  
Number/Contact  
Email Address  

  

Date of 
the  

Contract  
  

Title of the 
Contract/Name 
of the Project 

 

Kinds 
of  

Goods  
  

Amount 
of  

Contract  
  
  

Date of  
Delivery/ 

Acceptance  
  

End User’s  
Acceptance 

or  
Official 

Receipt(s)  
Issued for 

the 
Contract  

    
  

         

  
  

Submitted by : __________________________________________   
                                         (Printed Name and Signature)  
  
Designation      : ___________________________________________   
  
Date                  : ___________________________________________  
  
  
Instructions:   
  

a. The SLCC should have been completed within five (5) years prior to the 
deadline of the submission and receipt of bids. 

 
b. Similar contract shall refer to _____________________ 

 
c. Pursuant to Section 23.4.1.3 of the 2016 Revised IRR of RA No. 9184, the 

Bidder shall have an SLCC that is similar to the Project, and whose value, 
adjusted to current prices using the PSA’s CPI, must be equivalent to at least 
fifty percent (50%) of the ABC to be bid. 
 

d. Date of Acceptance shall mean the date when the items delivered have 
satisfactorily met the requirements of the procuring entity, as evidenced by 
either a Certificate of Final Acceptance/Completion from the bidder’s client, or 
an Official Receipt or a Sales Invoice (to be submitted during Post-
qualification). 
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Bid Securing Declaration 

 
REPUBLIC OF THE PHILIPPINES  ) 
CITY OF _______________________  ) S.S.  
x-------------------------------------------------------x  
 
 
BID-SECURING DECLARATION  
Invitation to Bid/Request for Expression of Interest No.1: [Insert reference number]  
 
To: [Insert name and address of the Procuring Entity]  
 
I/We, the undersigned, declare that:  
 

1. I/We understand that, according to your conditions, bids must be supported by a Bid     
Security, which may be in the form of a Bid-Securing Declaration. 
 

2. I/We Accept that: (a) I/we will be automatically disqualified from bidding for any contract 
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 
Order; and (b) I/we will pay the applicable fine provided under Section 6 of the 
Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt 
of the written demand by the procuring entity for the commission of acts resulting to 
the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1 
and 69.1, except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action 
the government may undertake. 

 
3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 

following circumstances: 
 

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request; 

 
(b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 
filed a waiver to avail of said right; 

 
(c) I am/we are declared as the bidder with the Lowest Calculated and Responsive 

Bid/Highest Rated and Responsive Bid4, and I/we have furnished the performance 
security and signed the Contract. 

 
IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of 

[month] [year] at [place of execution].  
 
 
 

                                                                    [Insert NAME OF BIDDER’S 
AUTHORIZED REPRESENTATIVE] 

                                                                                         [Insert signatory’s legal capacity] 
                                                                                              Affiant 
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[Jurat]  
[Format shall be based on the latest Rules on Notarial Practice]
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Omnibus Sworn Statement (Revised) 

[shall be submitted with the Bid] 
_________________________________________________________________________ 
 
REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______  ) S.S. 

 AFFIDAVIT 

I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that: 
 
1. [Select one, delete the other:] 

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of 
Bidder] with office address at [address of Bidder]; 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder]; 
 

2. [Select one, delete the other:] 

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of 
[Name of Bidder], I have full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached 
duly notarized Special Power of Attorney; 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the 
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name 
of the Procuring Entity], as shown in the attached [state title of attached document showing 
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership 
Resolution, or Special Power of Attorney, whichever is applicable;)]; 
  

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
government/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, by itself or by relation, 
membership, association, affiliation, or controlling interest with another blacklisted 
person or entity as defined and provided for in the Uniform Guidelines on 
Blacklisting; 
  
4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 
therein are true and correct; 

  
5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 
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6. [Select one, delete the rest:] 

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office or 
the end-user unit, and the project consultants by consanguinity or affinity up to the third 
civil degree; 

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 
related to the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by consanguinity or 
affinity up to the third civil degree; 

[If a corporation or joint venture:] None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
  

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 
compliance with the Philippine Bidding Documents, which includes: 
 
a. Carefully examining all of the Bidding Documents; 
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract; 
c. Making an estimate of the facilities available and needed for the contract to be bid, if 

any; and 
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
  

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or 
any form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity. 

 
10. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to 
constitute criminal liability for Swindling (Estafa) or the commission of fraud with 
unfaithfulness or abuse of confidence through misappropriating or converting any 
payment received by a person or entity under an obligation involving the duty to 
deliver certain goods or services, to the prejudice of the public and the government 
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or 
the Revised Penal Code. 
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IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 
____________, Philippines. 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE] 

[Insert signatory’s legal capacity] 
                      Affiant 

 
 

[Jurat] 
[Format shall be based on the latest Rules on Notarial Practice] 
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Bid Form for the Procurement of Goods 

[shall be submitted with the Bid] 

 
BID FORM 

Date : _________________ 
                                                               Project Identification No.  : _________________ 

To:  [name and address of Procuring Entity] 

Having examined the Philippine Bidding Documents (PBDs) including the 
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly 
acknowledged, we, the undersigned, offer to [supply/deliver/perform] [description of the 
Goods] in conformity with the said PBDs for the sum of [total Bid amount in words and figures] 
or the total calculated bid price, as evaluated and corrected for computational errors, and other 
bid modifications in accordance with the Price Schedules attached herewith and made part of 
this Bid.  The total bid price includes the cost of all taxes, such as, but not limited to: [specify 
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) 
other fiscal levies and duties], which are itemized herein or in the Price Schedules, 

     If our Bid is accepted, we undertake: 

a. to deliver the goods in accordance with the delivery schedule specified in the 
Schedule of Requirements of the Philippine Bidding Documents (PBDs); 
 

b. to provide a performance security in the form, amounts, and within the times 
prescribed in the PBDs; 
 

c. to abide by the Bid Validity Period specified in the PBDs and it shall remain 
binding upon us at any time before the expiration of that period. 

Until a formal Contract is prepared and executed, this Bid, together with your written 
acceptance thereof and your Notice of Award, shall be binding upon us. 

We understand that you are not bound to accept the Lowest Calculated Bid or any Bid 
you may receive. 

      We certify/confirm that we comply with the eligibility requirements pursuant to the 
PBDs. 

      The undersigned is authorized to submit the bid on behalf of [name of the bidder] as 
evidenced by the attached [state the written authority]. 

     We acknowledge that failure to sign each and every page of this Bid Form, including the 
attached Schedule of Prices, shall be a ground for the rejection of our bid.   

 

 

Name: ___________________________________________________________________ 
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Legal capacity: _____________________________________________________________ 

Signature:  ________________________________________________________________       

Duly authorized to sign the Bid for and behalf of: __________________________________                                                               

Date: ___________________
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Price Schedule for Goods Offered from Within the Philippines 

______________________________________________________________________________   
 

For Goods Offered from Within the Philippines 
 

 
 
Name of Bidder  ________________________  Project ID No._________  Page 
___of___ 

1 2 3 4 5 6 7 8 9 10 

Item Description 
Country 
of origin 

Quanti
ty 

Unit 
price 

EXW per 
item 

Transportation 
and all other 

costs 
incidental to 
delivery, per 

item 

Sales and 
other 
taxes 

payable if 
Contract 

is 
awarded, 
per item 

Cost of 
Incidental 

Services, if 
applicable, 

per item 

Total 
Price, 

per unit 
(col 

5+6+7+8
) 

Total Price 
delivered 

Final 
Destination 

(col 9) x 
(col 4) 

  
  
  
  
  
 
  

                  

  
  
Name: 
___________________________________________________________________ 
Legal Capacity: 
____________________________________________________________ 
Signature: 
________________________________________________________________       
Duly authorized to sign the Bid for and behalf of: 
__________________________________ 
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Contract Agreement Form for the Procurement of Goods (Revised) 

[Not required to be submitted with the Bid, but it shall be submitted within ten (10) days after 
receiving the Notice of Award] 

___________________________________________________________________
______ 

 
CONTRACT AGREEMENT 

 
THIS AGREEMENT made the _____ day of __________ 20_____ between [name of 

PROCURING ENTITY] of the Philippines (hereinafter called “the Entity”) of the one part and 
[name of Supplier] of [city and country of Supplier] (hereinafter called “the Supplier”) of the 
other part; 

 
WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly 

[brief description of goods and services] and has accepted a Bid by the Supplier for the supply 
of those goods and services in the sum of [contract price in words and figures in specified 
currency] (hereinafter called “the Contract Price”). 

 NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1.     In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract referred to. 

2.     The following documents as required by the 2016 revised Implementing Rules 
and Regulations of Republic Act No. 9184 shall be deemed to form and be read 
and construed as integral part of this Agreement, viz.: 

i. Philippine Bidding Documents (PBDs); 
i. Schedule of Requirements; 
ii. Technical Specifications; 
iii. General and Special Conditions of Contract; and 
iv. Supplemental or Bid Bulletins, if any 

 
ii. Winning bidder’s bid, including the Eligibility requirements, Technical and 

Financial Proposals, and all other documents or statements submitted; 
 

Bid form, including all the documents/statements contained in the Bidder’s 
bidding envelopes, as annexes, and all other documents submitted (e.g., 
Bidder’s response to request for clarifications on the bid), including 
corrections to the bid, if any, resulting from the Procuring Entity’s bid 
evaluation; 

iii. Performance Security; 
 
iv. Notice of Award of Contract; and the Bidder’s conforme thereto; and 
 
v. Other contract documents that may be required by existing laws and/or the 

Procuring Entity concerned in the PBDs. Winning bidder agrees that 
additional contract documents or information prescribed by the GPPB 
that are subsequently required for submission after the contract 
execution, such as the Notice to Proceed, Variation Orders, and 
Warranty Security, shall likewise form part of the Contract. 
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3.     In consideration for the sum of [total contract price in words and figures] or such 
other sums as may be ascertained, [Named of the bidder] agrees to [state the 
object of the contract] in accordance with his/her/its Bid. 

 4.    The [Name of the procuring entity] agrees to pay the above-mentioned sum in 
accordance with the terms of the Bidding. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed 
in accordance with the laws of the Republic of the Philippines on the day and year first above 
written. 

  

[Insert Name and Signature] 

           [Insert Signatory’s Legal Capacity] 
 
           for: 

[Insert Procuring Entity] 

[Insert Name and Signature] 

[Insert Signatory’s Legal Capacity] 

         for: 

[Insert Name of Supplier] 

 Acknowledgment 
[Format shall be based on the latest Rules on Notarial Practice] 
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Performance Securing Declaration (Revised) 

[if used as an alternative performance security but it is not required to be submitted 
with the Bid, as it shall be submitted within ten (10) days after receiving the Notice of 

Award] 
_________________________________________________________________________ 
 
REPUBLIC OF THE PHILIPPINES) 
CITY OF _____________________ ) S.S. 
 

PERFORMANCE SECURING DECLARATION 
 
Invitation to Bid: [Insert Reference Number indicated in the Bidding Documents] 
To: [Insert name and address of the Procuring Entity] 
 
I/We, the undersigned, declare that: 
 

1. I/We understand that, according to your conditions, to guarantee the faithful 
performance by the supplier/distributor/manufacturer/contractor/consultant of its 
obligations under the Contract, I/we shall submit a Performance Securing Declaration 
within a maximum period of ten (10) calendar days from the receipt of the Notice of 
Award prior to the signing of the Contract. 
 

2. I/We accept that: I/we will be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of one (1) year for the first 
offense, or two (2) years for the second offense, upon receipt of your Blacklisting 
Order if I/We have violated my/our obligations under the Contract;  

 
3. I/We understand that this Performance Securing Declaration shall cease to be valid 

upon: 
 
a. issuance by the Procuring Entity of the Certificate of Final Acceptance, subject to 

the following conditions: 
i. Procuring Entity has no claims filed against the contract awardee; 
ii. It has no claims for labor and materials filed against the contractor; and 
iii. Other terms of the contract; or 

 
b. replacement by the winning bidder of the submitted PSD with a performance 

security in any of the prescribed forms under Section 39.2 of the 2016 revised IRR 
of RA No. 9184 as required by the end-user. 

 
IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution]. 
 

[Insert NAME OF BIDDER OR ITS 
AUTHORIZED REPRESENTATIVE] 
[Insert signatory’s legal capacity] 
                      Affiant 

 
[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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