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COOPERATIVE DEVELOPMENT AUTHORITY v

BAGONG PILIPINAS

CDA BIDS AND AWARDS COMMITTEE
SUPPLEMENTAL/BID BULLETIN NO. 4
Bid ID Reference No. 11262166
NOTICE OF POSTPONEMENT

The CDA BAC would like to inform all prospective bidders that the Bid Opening for the Project,
“1 LOT DESIGN AND BUILD CONTRACT FOR THE CONSTRUCTION/ IMPROVEMENT
OF SEVEN (7) CDA EXTENSION OFFICE STRUCTURES” with CONTRACT NO. CDA-
INFRA-2024-01, has been postponed due to the persistent intense rainfall and strong winds
brought about by Severe Typhoon Storm “Kristine” which resulted to work suspension in

government offices in Luzon.

This Supplemental/Bid Bulletin No. 4 is being issued to advise all prospective bidders on the
following clarifications, modifications/amendments in the Bidding Documents:

Name of Project
CLARIFICATIONS / AMENDMENTS

FROM TO
1 LOT DESIGN AND BUILD Deadline of submission: Deadline of submission:
CONTRACT FOR THE October 25, 2024, Friday, October 28, 2024, Monday,
CONSTRUCTION/ IMPROVEMENT 9:00 AM 9:00 AM
OF SEVEN (7) CDA EXTENSION
OFFICE STRUCTURES with Opening of Bids: Opening of Bids:
CONTRACT NO. CDA-INFRA-2024- October 25, 2024, (in October 28, 2024, (in
01 person), person),

Friday, 10:00 AM Monday, 10:00 AM

This Supplemental/Bid Bulletin No. 4 shall form part of the Bidding Documents. Any
provision in the Bid Documents inconsistent herewith is hereby amended and/or superseded

accordingly.
Issued this 24" day of October 2024 in Quezon City, Philippines.

For the Bids and Awards Committee (BAC)
BY:

JOSELITQ O. HALLAZGO
Chairman, Bids and Awards Committee
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